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NAME OF BIDDER (BIDDING ENTITY) :  

TEL NUMBER :  

FAX NUMBER :  

CENTRAL SUPPLIER DATABASE NO              :  

CLOSING DATE  : 12 MAY 2021 
 

                  CLOSING TIME                                                              :    11H00 
 
  
         THE OFFERED TOTAL OF THE PRICES INCLUDING VALUE ADDED TAX IS: 

 
 

 R………………..……….........................................................………….. (In figures) 
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ANNEXURE “F” DECLARATION OF BIDDER’S PAST SUPPLY CHAIN 
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FORM A 
 
BID NOTICE        BID: …………………………..  
  
 
 
 
………………………………………………………………………………………………………………. 

 
 
Bid documents can be downloaded for free from the municipal website (www.lepelle-
nkumpi.gov.za).  
 
 
The completed Bid document, fully priced and signed must be sealed in an envelope marked “BID   
number” should be deposited in the tender box at the Lepelle-Nkumpi Municipality Civic Centre, 
Lebowakgomo, not later than  11:00 on 12 MAY 2021  
 
The Lepelle-Nkumpi Municipality is not compelled to accept the lowest or any bid.  No late, faxed 
or telephonic bids will be accepted. The Council also reserves the right to negotiate further 
conditions and requirements with the successful bidder. 
 

The Municipality shall adjudicate and award bids in accordance with the Preferential 
Procurement Policy Framework Act, 5/2000 and its amended regulations, 80/20 point 
system where 80 points are for price and 20 points for B-BBEE Level of contribution 
and 100 points Functionality, and prospective bidders must accept that the bid price 
will be adjudicated, according to the said legislation.  Bids will remain valid for 90 (Ninety) 
days. 
 
Enquiries related to Technical specifications should be addressed to Community service   Mr 
Tebogo Phasha on telephone number (015) 633 4556 
   
 

 
 
Mr LA  GAFANE 
ACTING MUNICIPAL MANAGER 



MBD1  

PART A INVITATION TO BID  
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)  

BID NUMBER:  LNM053/2020/21 CLOSING DATE:  12 MAY  2021 CLOSING TIME:   11H00 

DESCRIPTION  ELECTRIFICATION OF MATHIBELA VILLAGE(185) 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7).  
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX  
SITUATED AT (STREET ADDRESS    

LEPELLE-NKUMPI MUNICIPALITY 

UNIT 170 BA, CIVIC CENTRE 

LEBOWAKGOMO 

0737 
SUPPLIER INFORMATION  

NAME OF BIDDER    

POSTAL ADDRESS    

STREET ADDRESS    

TELEPHONE NUMBER  CODE    NUMBER    

CELLPHONE NUMBER    

FACSIMILE NUMBER  CODE    NUMBER    

E-MAIL ADDRESS    

VAT REGISTRATION NUMBER    

TAX COMPLIANCE STATUS  TCS PIN:    OR  CSD No:    

B-BBEE STATUS LEVEL 
VERIFICATION  
CERTIFICATE  
[TICK APPLICABLE BOX]  

  

 Yes     

B-BBEE 
STATUS  
LEVEL SWORN  
AFFIDAVIT    

 Yes     
  

   No     No  

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER 
TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]  

ARE YOU THE ACCREDITED  
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED?  

Yes                         No   
  
[IF YES ENCLOSE PROOF]  
  

ARE YOU A 
FOREIGN  
BASED SUPPLIER 
FOR THE GOODS 
/SERVICES 

/WORKS 
OFFERED?  
  

Yes  No  
  
[IF YES, ANSWER PART 
B:3 ]  

 

TOTAL NUMBER OF ITEMS 
OFFERED   ……………………………… TOTAL BID PRICE  R……………………………… 



SIGNATURE OF BIDDER 
………………………………  DATE  ……………………………… 

CAPACITY UNDER WHICH THIS 
BID IS SIGNED    

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:  TECHNICAL INFORMATION MAY BE DIRECTED TO:  

DEPARTMENT  Lepelle Nkumpi Municipality CONTACT PERSON  Mr. T Phasha 

CONTACT PERSON  Mr. Jeffrey Pitseng  TELEPHONE NUMBER  015 633 4557 

TELEPHONE NUMBER  015 633 4531 FACSIMILE NUMBER  (015) 633 6896  

FACSIMILE NUMBER  (015) 633 6896 E-MAIL ADDRESS  Malekate.phasha@lepelle-
nkumpi.gov.za 

E-MAIL ADDRESS  Jeffrey.pitseng@lepelle-
nkumpi.gov.za 

  

 

MBD1  

PART B TERMS AND CONDITIONS FOR BIDDING  

    

1.  BID SUBMISSION:  
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION.  

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE  

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 

APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.  

2. TAX COMPLIANCE REQUIREMENTS  
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.   

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 

TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS.  

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. 

IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH 
THE WEBSITE WWW.SARS.GOV.ZA.  

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.   

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.   

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.  

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), 
A CSD NUMBER MUST BE PROVIDED.   

 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS  

http://www.sars.gov.za/
http://www.sars.gov.za/


3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES         NO  

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                          YES         NO  

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?    YES         NO  

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?               YES          NO  

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?              YES         NO   
  

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE.  
  

  

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID. NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE 
STATE.  
  

  

SIGNATURE OF BIDDER:        ……………………………………………  

  

CAPACITY UNDER WHICH THIS BID IS SIGNED:…………………………………….…  

  

DATE:               …………………………………………...  

 



RESPONSIVENESS AND EVALUATION CRITERIA 
 
 
 
1. RESPONSIVENESS CRITERIA 
 

The Lepelle-Nkumpi Municipality will consider no Bid unless it meets the following 
responsiveness criteria: 
 

Pre-qualification criteria for preferential procurement 
1) That only one or more of the following tenders may respond  

 An EME or QSE 

 A tenderer who fails to meet any pre-qualifying criteria stipulated in the tender 

documents is an unacceptable tender.  

 The bid must be properly received in a sealed envelope clearly indicating the 
description of the service and the bid number for which the bid is submitted. 

 

 The bid must be deposited in the relevant bid box as indicated on the notice of 
the bid on or before the closing date and time of the bid. 

 

 Pin/ CSD number must be completed in MBD 1 in the bid. 
 

 Bid document must be completed in full. 
 

 All Pages must be initialized or signed. 
 

 Alterations must be signed or initialized. 
 

 Certified copy of Identity document (ID) for all the director(s) must be attached 
 

 4EP  or higher CIDB Grading 
 

 Only local produce products will be considered, Local Content Annexures ( C,D 
and E) must be fully completed with the line stipulated minimum threshold as 
stated below 

Short Description Required Minimum Threshold for Local 

Production and 

Content 

Poles 100% 

Transformers 90% 

Conductors 90% 

 Meters 50% 

 



 Submission of a Joint Venture Agreement, where applicable, which has been 
properly signed by all parties. 

 

 Complies with the requirements of the bid and technical specifications. 

 

 Authority for signatory - attach resolution in case of more than one director. 
 

 THE USE OF TIPPEX WILL AUTOMATICALLY DISQUALIFY YOUR BID 
 

 Bidders must attach the Statement of Municipal Rates on the municipality 
letterhead not older than 3 months for the company and all directors (if the 
Statement of Municipal Rates is not in the name of bidder and all directors 
affidavit from SAPS must be attached) or letter from Traditional Authority not 
older than 3 months for the company and all directors or a lease agreement for 
the company and all directors. 

 

 The bid will be rejected if any municipal rates and taxes or municipal service 
charges owed by that bidder or any of its directors to the Municipality or 
Municipal entity, or to any other Municipality or Municipal entity are in arrears 
for more than three months (90 days) 

 
28. Recovery of rates in arrears from tenants and occupiers  
(1) If an amount due for rates levied in respect of a property is unpaid by the owner of 

the property after the date determined in terms of section 26(2), the municipality 
may recover the amount in whole or in part from a tenant or occupier of the 
property, despite any contractual obligation to the contrary on the tenant or 
occupier. The municipality, may recover an amount only after the municipality has 
served a written notice on the tenant or occupier. 

(2) The amount a municipality may recover from the tenant or occupier of a property in 
terms of subsection (1) is limited to the amount of the rent or other money due and 
payable, but not yet paid, by the tenant or occupier to the owner of the property.  

(3)  Any amount a municipality recovers from the tenant or occupier of the property 
must be set off by the tenant or occupier against any money owed by the tenant or 
occupier to the owner. 

(4) The tenant or occupier of a property must, on request by a municipality, furnish the 
municipality with a written statement specifying all payments to be made by the 
tenant or occupier to the owner of the property for rent or other money payable on 
the property during a period determined by the municipality. 

 
 

 
 

 
2. BID EVALUATION CRITERIA 
 
All bids received shall be evaluated in terms of the Supply Chain Management Regulations, 
Lepelle-Nkumpi Municipality Supply Chain Management Policy, the Preferential Procurement 



Policy Framework Act, amended PPR 2017 and other applicable legislations. 
 
The 80/20 preference point system will be applicable with Price at 80 and B-BBEE Level of 
Contribution at 20. The points will be allocated as follows: 
 
Evaluation on Price and Preference Point System 
 

 The evaluation for Price and B-BBEE level of contribution shall be based on the 80/20 
PPPFA and amended PPR 2017 principle and the points for evaluation criteria are as 
follows: 
 

Evaluation Criteria Points 
1. Price 80 
2. Black Economic Empowerment  20 
3. Total 100 

 
The Council reserves the right to accept all, some, or none of the bids submitted – either 
wholly or in part – and it is not obliged to accept the lowest bid. 
 
By submitting this bid, bidder authorizes the Council or its delegate(s) to carry out any 
investigation deemed necessary to verify the correctness of the statements and 
documents submitted and that such documents reasonably reflect the ability of the Bidder 
to provide the goods and services required by the Council. 
    
PLEASE NOTE 

1. The Municipal Manager may cancel a contract awarded to a person if: 
 

a) The person committed a corrupt or fraudulent act during the procurement process 
or in the execution of the contract, or 

b) An official or other role player committed any corrupt or fraudulent act during the 
procurement process or in the execution of the contract that benefited that person. 

 
2. The Municipal Manager may reject the bid or quote of any person if that person 

or any of its directors has: 
 

a) Failed to pay municipal rates and taxes or municipal service charges and such 
rates, taxes and charges are in arrears for more than three months; 

b) Failed, during the last five years, to perform satisfactorily on a previous contract 
with the Lepelle-Nkumpi Municipality or any other organ of State after written notice 
was given to that bidder that performance was unsatisfactory; 

c) Abused the supply chain management system of the Municipality or have 
committed any improper conduct in relation to this system; 

d) Been convicted of fraud or corruption during the past five years; 
e) Wilfully neglected, reneged on or failed to comply with any government, municipal 

or other public sector contract during the past five years; or  
f) Been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No. 12 of 2004) or has been 
listed on National Treasury’s database as a person prohibited from doing business 
with public sector. 
 



2  FUNCTIONALITY (TECHNICAL) REQUIREMENTS 

 

Technical / Functionality will be evaluated against the following detailed 

requirements: 

Functionality Points allocation 

Company Experience (Certified copies of appointment letters 
and completion certificates in electrical projects)    

1 – 2 appointment letters and completion certificates 10 

 3 – 6 appointment letters and completion certificates 25 

 7 – above appointment letters and completion certificates 40 
 
Total 40 

Registration with Department of Labour (Certified copy of 

letter of Occupational Health and Safety Act 1993) 

Electrical Installation Regulation Registration 6 (4): Registration 

of Electrical Contractor. 

Total 

20 

 

 

 

20 

 Financial Capacity (Bidders must demonstrate financial 
capacity to execute the projects, by attaching letter from the bank 
with their rating 
Bank Rating = C  10 

Bank Rating = B 15 

Bank Rating = A 20 
 
Total 20 

TARGETED GOALS: 
(Proof of registration documents of Plant or letter of intent to rent) 
Required plant: Crane truck greater than 7 ton with a crane (load 
test certificate) certificate registered with truck documentation> 
(NB. Letter of intent to rent must be accompanied by proof of 
registration.) 
 
Total 

 
 

20 
 
 
 

20 

Functionality Threshold 60 

Total Points for Functionality  100 

 

3. The bidder is expected to score a minimum of 60 points in order to be 

evaluated further 



AUTHORITY FOR SIGNATORY 

 

Signatories for close corporations and companies shall conform their authority by attaching to this form a duly 
signed and dated copy of the relevant resolution of their members or their board of directors, as the case 
may be. 

 “By resolution of the board of directors passed on _____________________ 20_________ 

Mr/Mrs/Ms. ________________________________________________________________ 

Has been duly authorised to sign all documents in connection with the bid for  

Contract___________________________________________No____________________ 

And any Contract, which may arise there from on behalf of  

 

Signed on behalf of the company: ______________________________________________ 

In his capacity as: __________________________________________________________ 

 

Date: _____________________ 

 

Signature of signatory  

 

As witness: 1. _______________________________ 

  2. _______________________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



  
FORM “H” 

 
MBD 3.1 

 

PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT 

TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE 

PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 

 
Name of Bidder…………………………………… Bid Number…………………... 
 
Closing Time ……………. …..                              Closing Date   ……………………….. 
                                 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
 
__________________________________________________________________________ 
 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.       **(ALL APPLICABLE TAXES INCLUDED) 
 
 

 
 
- Required by:     …………………………………. 
 
- At:      …………………………………. 
        

………………………………… 
 
- Brand and Model    …………………………………. 
       
- Country of Origin  …………………………………. 
  
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm/Not firm 

 
- Delivery basis     …………………………………….   

 
 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 
 
 
*Delete if not applicable 
 

 

         



  
MBD 3.2 

PRICING SCHEDULE – NON-FIRM PRICES 
(PURCHASES) 

 
  

NOTE:  PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE 
BIDDING DOCUMENTS.  
 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE 
PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 

Name of Bidder………………………………………                 Bid number………………………………… 
 
Closing Time ………………………                                         Closing Date  
………………………………………… 
                                   

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
 
----------------------------------------------------------------------------------------------------------------------------- ---------------
------------- 
 
ITEM QUANTITY  DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.         **(ALL APPLICABLE TAXES 
INCUDED) 
------------------------------------------------------------------------------------------------------------------------------- -------------
------------- 
 
 
 
 
- Required by:       
 ………………………………………… 
 
- At:        
 …….…..………………………………. 
       
    
 
- Brand and model      
 ……..…………………………………. 
-        
- Country of origin      
 ……...…………………………………. 
 
 
- Does the offer comply with the specification(s)?     *YES/NO 
 
- If not to specification, indicate deviation(s)   
 …………………………………………. 
   
- Period required for delivery     
 …………………………………………. 
 
- Delivery:         *Firm/Not firm 
 
 
** ”all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  
insurance fund contributions and skills development levies. 
 
 
*Delete if not applicable 
 



  
MBD 3.2 

 
PRICE ADJUSTMENTS 

 
 
A  NON-FIRM PRICES SUBJECT TO ESCALATION 
 

1. IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED (LOADED) WITH THE 
ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN 
CALCULATING THE COMPARATIVE PRICES 
 

2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE 
FOLLOWING FORMULA: 

 

  

Where: 
 

Pa = The new escalated price to be calculated. 
(1-V) Pt =  85% of the original bid price. Note that Pt must always be the original bid price and 

not an escalated price. 
D1, D2.. = Each factor of the bid price e.g.  labour, transport, clothing, footwear, etc.  The total of 

the various factors D1,D2…etc. must add up to 100%. 
R1t, R2t…… = Index figure obtained from new index (depends on the number of factors used). 
R1o, R2o = Index figure at time of bidding. 
VPt = 15% of the original bid price.  This portion of the bid price remains firm i.e. it is not 

subject to any price escalations. 
 
3. The following index/indices must be used to calculate your bid price: 
 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 
 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 

 
4. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.  THE TOTAL OF THE 

VARIOUS FACTORS MUST ADD UP TO 100%. 
 

FACTOR 
(D1, D2 etc. eg. Labour, transport etc.) 

P           PERCENTAGE OF BID PRICE 

  

  

  

  

  

  

  

  

  

 
 

  VPt
oR

tR
D

oR

tR
D

oR

tR
D

oR

tR
DPtVPa 










4

4
4

3

3
3

2

2
2

1

1
11



  
MBD 3.2 

 
B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 
 
1. Please furnish full particulars of your financial institution, state the currencies used in the conversion of the prices of the 

items to South African currency, which portion of the price is subject to rate of exchange variations and the amounts 
remitted abroad.  

 
 
 
 
2. Adjustments for rate of exchange variations during the contract period will be calculated by using the average monthly 

exchange rates as issued by your commercial bank for the periods indicated hereunder: (Proof from bank required) 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

PARTICULARS OF FINANCIAL 
INSTITUTION 

ITEM NO PRICE CURRENCY RATE 

PORTION OF 
PRICE 

SUBJECT TO 
ROE 

AMOUNT IN 
FOREIGN 

CURRENCY 
REMITTED 
ABROAD 

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

AVERAGE MONTHLY EXCHANGE RATES FOR THE 
PERIOD: 

DATE DOCUMENTATION 
MUST BE SUBMITTED 

TO THIS OFFICE 

DATE FROM WHICH NEW 
CALCULATED PRICES 

WILL BECOME 
EFFECTIVE 

DATE UNTIL WHICH NEW 
CALCULATED PRICE 
WILL BE EFFECTIVE 

    

    

    



  
MBD 3.3 

 PRICING SCHEDULE   
(Professional Services) 

 
 

 
Name of Bidder:……………………………………………………                Bid Number: ………….……………………………  
 
Closing Time: ………….…………………….                                         Closing Date   …………………………………………
   
        

 
OFFER TO BE VALID FOR …………DAYS FROM THE CLOSING DATE OF BID. 
 

ITEM   DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO    **(ALL APPLICABLE TAXES 
INCLUDED)



 

 
 1. The accompanying information must be used for the formulation 
  of proposals. 
 
 2. Bidders are required to indicate a ceiling price based on the total 
  estimated time for completion of all phases and including all 
  expenses inclusive of all applicable taxes for the project.  
 R………..…………… 
 
 3. PERSONS WHO WILL BE INVOLVED IN THE PROJECT AND  
  RATES APPLICABLE (CERTIFIED INVOICES MUST BE  
  RENDERED IN TERMS HEREOF) 
 
 4. PERSON AND POSITION  HOURLY RATE DAILY RATE 
 

---------------------------------------------------------------- R------------------------------ --------------------------------- 

---------------------------------------------------------------- R------------------------------ --------------------------------- 

---------------------------------------------------------------   R------------------------------ -------------------------------- 

--------------------------------------------------------------    R------------------------------ --------------------------------- 

--------------------------------------------------------------    R------------------------------ --------------------------------- 

 5. PHASES ACCORDING TO WHICH THE PROJECT WILL BE 
  COMPLETED, COST PER PHASE AND MAN-DAYS TO BE  
  SPENT 
 

---------------------------------------------------------------- R------------------------------ -------------------------- days 

---------------------------------------------------------------   R------------------------------ -------------------------- days 

------------------------------------------------------------------R------------------------------ -------------------------- days 

----------------------------------------------------------------- R------------------------------ -------------------------- days 
 
 5.1 Travel expenses (specify, for example rate/km and total km, class 
  of airtravel, etc).  Only actual costs are recoverable.  Proof of the 
  expenses incurred must accompany certified invoices. 
DESCRIPTION OF EXPENSE TO BE INCURRED RATE QUANTITY AMOUNT 
 

---------------------------------------------------------------------          ………………. …………….. R……………….. 

----------------------------------------------------------------------        ………………. …………….. R……………….. 

-----------------------------------------------------------------------       ………………. …………….. R……………….. 

---------------------------------------------------------------------        ………………. …………….. R……………….. 

 
**“all applicable taxes” includes value-added taxes, pay as you earn, income tax, 
unemployment insurance fund contributions and skills development levies. 
  

 
 



 

 
5.2 Other expenses, for example accommodation (specify, eg. Three star hotel, bed 
and breakfast, telephone cost, reproduction cost,etc.).  On basis of these particulars, 
certified invoices will be checked for correctness.  Proof of the expenses must accompany 
invoices. 
 
DESCRIPTION OF EXPENSE TO BE INCURRED  RATE QUANTITY AMOUNT 
 

---------------------------------------------------------------------------------  ……………  …………….. R……………….. 

--------------------------------------------------------------------------------- …………… …………….. R……………….. 

---------------------------------------------------------------------------------…………      …………….. R……………….. 

----------------------------------------------------------------------------------………… …………….. R……………….. 
 
 TOTAL:  R…………………………………… 
 
 6. Period required for commencement with project after Acceptance of bid 

………………………………………………………………. 
 
 7. Estimated man-days for completion of project 

………………………………………………………………. 
 
 8. Are the rates quoted firm for the full period of contract?

 ……………………………………………*YES/ NO. 
 
 9. If not firm for the full period, provide details of the basis on which adjustments will 

be applied for, for example consumer price index  
   
   
  ……………………………………………… 
   

 

 ………………………………………………………………. 

 

 ………………………………………………………………. 

 
 ………………………………………………………………. 
*Delete if not applicable 
  



 
ANNEXTURE “A” 

MBD 4   
 

DECLARATION OF INTEREST 

 
1. Any legal person, including persons employed by the state¹, or persons having a kinship with persons 

employed by the state, including a blood relationship, may make an offer or offers in terms of this 
invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or written price 
quotation).  In view of possible allegations of favouritism, should the resulting bid, or part thereof, be 
awarded to persons employed by the state, or to persons connected with or related to them, it is 
required that the bidder or his/her authorised representative declare his/her position in relation to the 
evaluating/adjudicating authority where-  

 
 - the bidder is employed by the state; and/or 
  
 - the legal person on whose behalf the bidding document is signed, has a relationship with 

persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or 
where it is known that such a relationship exists between the person or persons for or on whose 
behalf the declarant acts and persons who are involved with the evaluation and or adjudication 
of the bid.  

 
2. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 
2.1 Full Name of bidder or his or her representative:  …………………………………………………………. 
 
2.2 Identity Number:………………………………………………………………………………………………... 
 
2.3 Position occupied in the Company (director, trustee, shareholder², member): 

……………………………………………………………………………………………………………………. 
 
2.4 Registration number of company, enterprise, close corporation, partnership agreement or trust:  

………………………………………………………………………..………….………………………………. 
 
2.5 Tax Reference Number:  ……………………………………………………………………………………… 
 
2.6 VAT Registration Number:  ………………………………………………………………………………....

   
2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax 

reference numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph 
3 below. 

¹“State” means – 
               (a) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance 

Management Act, 1999 (Act No. 1 of 1999); 
 (b) any municipality or municipal entity; 
 (c) provincial legislature; 
 (d) national Assembly or the national Council of provinces; or 
 (e) Parliament. 
  
²”Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over 

the enterprise.  
 

 
2.7  Are you or any person connected with the bidder              YES / NO 
       presently employed by the state? 



 

 
2.7.1 If so, furnish the following particulars: 
 

Name of person / director / trustee / shareholder/ member:        ……....……………………………… 
Name of state institution at which you or the person  
connected to the bidder is employed :                 ……………………………………… 
Position occupied in the state institution:           ……………………………………… 
 
Any other particulars:    
……………………………………………………………… 
 

……………………………………………………………… 
 
2.7.2 If you are presently employed by the state, did you obtain     YES / NO 

the appropriate authority to undertake remunerative  
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attach proof of such authority to the bid     YES / NO 

document? 
        
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 
 

2.7.2.2 If no, furnish reasons for non-submission of such proof: 
  

……………………………………………………………………. 
……………………………………………………………………. 
 

2.8 Did you or your spouse, or any of the company’s directors /      YES / NO 
trustees / shareholders / members or their spouses conduct  
business with the state in the previous twelve months? 

 
2.8.1 If so, furnish particulars: 

………………………………………………………………….. 
…………………………………………………………………..  
 

2.9 Do you, or any person connected with the bidder, have  YES / NO 
 any relationship (family, friend, other) with a person   
 employed by the state and who may be involved with  
 the evaluation and or adjudication of this bid? 

 2.9.1 If so, furnish particulars. 
 ……………………………………………………………... 
 ……………………………………………………………... 
 
2.10 Are you, or any person connected with the bidder, YES/NO 
 aware of any relationship (family, friend, other) between  

any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication 
of this bid? 
 
2.10.1 If so, furnish particulars. 
……………………………………………………………… 
……………………………………………………………… 



 

2.11 Do you or any of the directors / trustees / shareholders / members         YES/NO 
of the company have any interest in any other related companies  
whether or not they are bidding for this contract? 
 

2.11.1 If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 Full details of directors / trustees / members / shareholders. 

 

Full Name Identity 

Number 

Personal Income Tax 

Reference Number 

State Employee 

Number / Persal 

Number  

 

    

 

    

    

    

    

    

    

    

    

 
4 DECLARATION 

 
I, THE UNDERSIGNED (NAME)……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.  

           I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS   
DECLARATION PROVE TO BE FALSE.   

 
 
………………………………….. ..……………………………………………   
Signature Date 
 
…………………………………. ……………………………………………… 
Position  Name of bidder 
 

November  2011 
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DECLARATION FOR PROCUREMENT ABOVE  R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 
 
For all procurement expected to exceed R10 million (all applicable taxes  included), bidders must complete 
the following questionnaire:



 

1 Are you by law required to prepare annual financial 
statements for auditing? 

 
 
1.1 If yes, submit audited annual financial statements for the 

past three years or since the date of establishment if 
established during the past three years. 

 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
2 Do you have any outstanding undisputed commitments for 

municipal services towards any municipality for more than 
three months or any other service provider in respect of 
which payment is overdue for more than 30 days? 

 
 
2.1 If no, this serves to certify that the bidder has no undisputed 

commitments for municipal services towards any 
municipality for more than three months or other service 
provider in respect of which payment is overdue for more 
than 30 days. 

 
 
2.2 If yes, provide particulars. 
 

……………………………………………………………… 
 
            ………………………………………………………………. 
 
            ………………………………………………………………. 
 
             …………………………………………………………….. 
 
* Delete if not applicable 
 
   
 
 
 
 
 
 
 
 
 
                 
              
 
 
 

 
 
 *YES / NO 
 
 
 
 
 
 
 
 
 
 *YES / NO 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

3 Has any contract been awarded to you by an organ of state 
during the past five years, including particulars of any 
material non-compliance or dispute concerning the 
execution of such contract?  *YES / NO 

 
 
3.1       If yes, furnish particulars 

 
             
………………………………………………………………
. 
 
…………………………………………………… 

 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
4. Will any portion of goods or services be sourced from outside                            *YES / NO 
             the Republic, and, if so, what portion and whether any portion  
             of payment from the municipality / municipal entity is expected to be  
             transferred out of the Republic? 
 
 
4.1 If yes, furnish particulars 
 
 

…………………………………………………….. 
 
…………………………………………………….. 

 
 
 
CERTIFICATION 

 
 
I, THE UNDERSIGNED (NAME)……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO 

BE FALSE.   
 

………………………………….. …………………………………….. 
Signature Date 

 
………………………................. ……………………………………. 
Position Name of Bidder 
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2017 

 
 

This preference form must form part of all bids invited.  It contains general information and serves 
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) 
Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 
2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes 
included) and therefore the 80/20 preference point system shall be applicable; or  

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete 
whichever is not applicable for this tender). 

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together 
with the bid, will be interpreted to mean that preference points for B-BBEE status level of 
contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the purchaser. 



 

 

 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of 
the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of 
a code of good practice on black economic empowerment, issued in terms of section 9(1) 
of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation 
by an organ of state for the provision of goods or services, through price quotations, 
advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 
Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice  on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 






 


min

min
180

P

PPt
Ps  or 







 


min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 



 

 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete 
the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 
1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected 
in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of 
contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 
Preferential Procurement Regulations,2017: 

   

Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 
√ 

QSE 
√ 

Black people   



 

 

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………………

………………………………………………………………………………………………….. 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  
 

8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 

Registered Account Number: …………………………. 

Stand Number:………………………………………………. 

 
8.8 Total number of years the company/firm has been in business:…………………………… 

8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contributor indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 



 

 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof 
to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent 
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, 
be restricted by the National Treasury from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 

 



 

 

                                                                                                                     ANNEXURE “D” 
MBD 7.1 

 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER 
(PART 1) AND THE PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE 
ORIGINAL SO THAT THE SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE 
IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE 
RECORDS. 
 
PART 1 (TO BE FILLED IN BY THE BIDDER) 

 
1. I hereby undertake to supply all or any of the goods and/or works described in the 

attached bidding documents to (name of institution)………..…………………………. 
in accordance with the requirements and specifications stipulated in bid 
number………..……….. at the price/s quoted.  My offer/s remain binding upon me 
and open for acceptance by the purchaser during the validity period indicated and 
calculated from the closing time of bid. 

 
2. The following documents shall be deemed to form and be read and construed as part 

of this agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Technical Specification(s); 
- Preference claims  for Broad Based Black Economic Empowerment 

Status Level of Contribution in terms of the Preferential Procurement 
Regulations 2011; 

- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract; 

(ii) General Conditions of Contract; and 
(iii) Other (specify) 
 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that 
the price(s) and rate(s) quoted cover all the goods and/or works specified in the 
bidding documents; that the price(s) and rate(s) cover all my obligations and I accept 
that any mistakes regarding price(s) and rate(s) and calculations will be at my own 
risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and 

conditions devolving on me under this agreement as the principal liable for the due 
fulfillment of this contract. 

 
5. I declare that I have no participation in any collusive practices with any bidder or any 

other person regarding this or any other bid. 
  



 

 

 
 
6. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT) …………………………………………. 
 
CAPACITY  …………………………………………. 

 
SIGNATURE  …………………………………………. 
 
NAME OF FIRM …………………………………………. 

 
DATE   …………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WITNESSES 
 
1 …….…………… 
 
2. …………………… 
 
DATE:
 ……………………
. 
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CONTRACT FORM - PURCHASE OF GOODS/WORKS 

           
PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 
 

1. I…………………………………..…in my capacity as……………………... accept your 
bid under reference number ………………dated………………………for the supply of 
goods/works indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating delivery instructions is forthcoming. 
 
3. I undertake to make payment for the goods/works delivered in accordance with the 

terms and conditions of the contract, within 30 (thirty) days after receipt of an invoice 
accompanied by the delivery note. 
 
 

ITEM 
NO. 

PRICE  (ALL 
APPLICABL
E TAXES 
INCLUDED) 

BRAND 

DELIVER
Y 

PERIOD  

B-BBEE 
STATUS 

LEVEL OF 
CONTRIBUTIO

N 

MINIMUM 
THRESHOL
D FOR 
LOCAL 
PRODUCTI
ON AND 
CONTENT 
(if 
applicable) 

      

 
 
4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………ON……………………………….. 
 
 
NAME (PRINT) ……………………………………. 
 
SIGNATURE ……………………………………. 

 
OFFICIAL STAMP 

 
 
 

 
 
 
 
 
 

WITNESSES 
 
1. ………………………. 
 
2. ………………………. 
 
DATE ………………………. 
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES  
 

 

1 This Municipal Bidding Document must form part of all bids invited.   

 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to combat 

the abuse of the supply chain management system.  

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 

a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal 

or other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as 
companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of 

this restriction by the Accounting Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the home 

page.  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

 

Yes 

 

No 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/


 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality 

/ municipal entity, that is in arrears for more than three months? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

 DECLARATION FORM TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION 

MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 

FALSE. 

 

 

 

 

 ………………………………………...   ………………………….. 

 Signature        Date 

 

 

 

 ……………………………………….   ………………………….. 

 Position        Name of Bidder 
            Js367bW 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 

(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified 

under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 
provide measures for the combating of abuse of the supply chain management system, and 
must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed 
any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower 

the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, 

therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 
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6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions 

of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 
knowledge in an activity for the execution of a contract. 
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10.   I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 

or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  

No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 

Js9141w 4 

 



 

 

Objections and complaints 

Persons aggrieved by decisions or actions taken in the appointment of this tender or affected 

by the entire process of supply chain management system, may lodge within 14 days of the 

decision or action, a written objection or complaint against the decision or action to: The 

Municipal Manager, Private Bag X 07, Chuenespoort, 0745.To report any fraud; 

irregularities or corruption related incidents you may call our Anti Fraud Hotline number: 

0800 20 50 53 

 
Checklist of documents to be submitted:   
 
Please tick in the relevant block below 

YES        NO  
 

One original bid document        
 

   
Certified copies of qualifications 
 

 
CIPRO company registration documents listing all members with percentages, in 
case of a CC. 
 
Latest Original Certified copies of all share certificates (i.e. copy with      original 
stamp), in case of a company. 

 
        Declaration of interest 
 
 

BEE rating certificate issued by a SANAS Accredited BEE verification agency or 
sworn affidavidt 
 
Certified copies of qualifications and registration qualifications 
 

 
Statements of Municipal Rates & Taxes (as proof of payment of municipal services 
of your municipality not older than 3 months) 

 
 



 

 

Please ensure that the following documents are completed: 
 
YES        NO 
  

All MBD forms (MBD 1,MBD 2,MBD 3.1, 3.2 or 3.3,MBD 4, MBD 5, MBD 6.1,MBD 
7.1,MBD 8 and MBD 9)  

 
 
  Completed Price Schedule with detailed breakdown  
 

Kindly take note that: 
 
1. Should all of these documents not be included where applicable, the bidder may 

be disqualified on the basis of non-compliance. 
 

2. The same documents must be submitted for all other companies that are 
involved in the tender in case of a consortium. 

 
 
 
 
             
    
 Signed  :..................................................................... 
 
 Name in Print :................................................................... 
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C. THE CONTRACT 
 

 
 
 

Part C1:  Agreements and Contract Data 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data   

C1.3 Form of Guarantee 

C1.4 OHS 

 

Part C2:  Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bills of quantities 

 

Part C3:  Scope of Work 

C3 Scope of Work 

 

Part C4:  Site Information 

C4 Site Information 
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ELECTRIFICATION OF MATHIBELA VILLAGE (185) 
 

 

C1    AGREEMENTS AND CONTRACT DATA 
 

 
C1.1  Form of Offer and Acceptance 

 
C1.2 Contract Data 
 
C1.3 Form of Guarantee 
 
C1.4 OHS 

 
 

 
 
 
 

  

 

 

 

 

 

 

 

 
 



 

 

C1.1     FORM OF OFFER AND ACCEPTANCE 

 

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 

contract in respect of the following works: 

 

ELECTRIFICATION OF MATHIBELA VILLAGE (185) 

 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in 

the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer 

has accepted the Conditions of Tender. 

 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form 

of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 

Contractor under the Contract including compliance with all its terms and conditions according to 

their true intent and meaning for an amount to be determined in accordance with the Conditions of 

Contract identified in the Contract Data.       

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 

…………………………………………………………………………………………………………… 

 

……………………………………………. Rand (in words); R ……………………………(in figures). 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 

and Acceptance and returning one copy of this document to the Tenderer before the end of the 

period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named as 

the Contractor in the Conditions of Contract identified in the Contract Data.  

 

Signature(s) __________________________  ___________________________ 

 

Name(s)  __________________________  __________________________ 

 

Capacity __________________________  __________________________   

 

For the tenderer ___________________________________________________________ 

     (Name and address of organisation) 

Name & Signature of Witness  

 

____________________________  ___________________________ 

       Name      Date 

 
 
 
 
 
 



 

 

ACCEPTANCE 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the 
Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the terms 
and conditions contained in this Agreement and in the Contract that is the subject of this Agreement. 
 

The terms of the contract are contained in: 
 Part 1 Agreements and Contract Data (which includes this Agreement) 
 Part 2 Pricing Data 
 Part 3 Scope of Work 
 Part 4 Site information 
   
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 
to 4 above. 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by 
the Tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Agreement. No amendments to or 
deviations from said documents are valid unless contained in this Schedule, which must be duly 
signed by the authorised representative(s) of both parties.  
 

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including 
the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the 
Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data 
at or just after the date this Agreement comes into effect. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 
 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt 
notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, 
this Agreement shall constitute a binding contract between the parties. 
 

Signature(s) __________________________  ___________________________ 

 

Name(s)  __________________________  __________________________ 

 

Capacity __________________________  __________________________   

 

For the tenderer ___________________________________________________________ 

     (Name and address of organisation) 

Name & Signature of Witness  

 

____________________________  ___________________________ 

 

 

 

 

  



 

 

SCHEDULE OF DEVIATIONS 

Notes: 

 

1. The extent of deviations from the tender documents issued by the Employer prior to 

the tender closing date is limited to those permitted in terms of the Conditions of 

Tender. 

 

2. A Tenderer’s covering letter shall not be included in the final contract document. 

Should any matter in such letter, which constitutes a deviation as aforesaid become 

the subject of agreements reached during the process of Offer and Acceptance, the 

outcome of such agreement shall be recorded here. 

 

3. Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the tender documents and which it is agreed 

by the Parties becomes an obligation of the contract, shall also be recorded here. 

 

4. Any change or addition to the tender documents arising from the above agreements 

and recorded here, shall also be incorporated into the final draft of the Contract. 

 

1 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

2 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

3 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

4 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

5 Subject 
____________________________________________________________________________ 

Details    
 

 
 
 



 

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender 
Schedules, as well as any confirmation, clarification or change to the terms of the Offer agreed by 
the Tenderer and the Employer during this process of Offer and Acceptance. It is expressly agreed 
that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 
 
Signature(s) __________________________  ___________________________ 
 
Name(s)  __________________________  __________________________ 
 
Capacity __________________________  __________________________   
 
For the tenderer ___________________________________________________________ 
     (Name and address of organisation) 
 
 
Name & Signature of Witness 
  
 
____________________________  ___________________________ 
       Name      Date 
 
FOR THE EMPLOYER 
 
Signature(s) __________________________ 
  
 
Name(s)  __________________________  __________________________ 
 
Capacity __________________________  __________________________   
 
For the tenderer ___________________________________________________________ 
     (Name and address of organisation) 
 
Name & Signature of Witness 
 
 
 
 
 
___________________________________  _______________________________ 
  Name        Signature  
 
 



 

 

 
 

 

 

C1.2    CONTRACT DATA 

 

PART 1:  DATA PROVIDED BY THE EMPLOYER 

 

CONDITIONS OF CONTRACT 

 

Contract Specific Data 

The Conditions of Contract are the General Conditions of Contract for Construction Works (2010) 2ND 

Edition, published by the South African Institution of Civil Engineering. Private Bag x200, Halfway 

House, 1685. Is applicable to this contract and is obtainable from www.saice.org.za. 

 

The following contract specific data, referring to the General Condition of Contract for Construction 

Works, Second Edition, 2010, are applicable to this contract:. 

 

Part 1:  Data provided by the Employer 

Clause Description 

1.1.1.5 Clause 1.1.1.5 of the GCC is replaced by the following:  The “Commencement 
date” shall be the date the site is handed over to the Contractor. 
 

1.1.1.13 
 

The Defects Liability Period is SIX (6) months from the date of issuing a 
completion certificate 
 

1.1.1.14 
 

The due completion date is three (3) months from the date of the site 
handover. 
 

1.1.1.60 The employer is the LEPELLE NKUMPI LOCAL MUNICIPALITY. 
 

1.1.1.1.26 Pricing Strategy is fixed Contract. 

 

1.2 The employer’s address for receipt of communication is: 
 
Telephone: 015 633 4557Facsimile:  (015) 633 6896 

e-mail: Malekate.phasha@lepelle-nkumpi.gov.za 

Address: Private Bag X07, Chuenespoort, 0745 

 

1.2 The contractor’s address for receipt of communication is: 

P.O Box……… 
……………………. 
……………………. 
 

5.3.1 The documentation required before commencement of work are: 

Acceptance of offer of appointment letter 



 

 

Clause Description 

Health and safety plan (Specification to be provided) 

Programme of Works 

Security (Surety/ performance Guarantee) 

Insurance of works 

5.3.2 The time to submit documentation required before the commencement of 
works is 14 days after receipt of the letter of appointment 

5.8.1 The special non-working days are public holidays, Saturdays and Sundays. 

5.13.1 The penalty for delay to achieve completion by the due completion date is 
0,05% of the contract price per day 

8.6 The amount to be included in the sum insured to cover the value of:  

R 2 000 000.00  

 
 
5.12.2 

Add the following clauses: 
 
Extension of time due to Abnormal Rainfall 
Extension of time for completion of the Contract shall be allowed in the event 

of 

abnormal rainfall in accordance with the following formula: 

V = (Nw-Nn) + (Rw-Rn)/20 

Where: 

V  =  Extension of time in calendar days for the calendar month 

under consideration 

Nw =  Actual number of days during the calendar month under 

  consideration on which a rainfall of 10mm and more is 

recorded 

Rw =  Actual total rainfall in mm recorded during the calendar 

month under consideration 

Nn =  Average number of days, derived from rainfall records, on 

which a rainfall of 10mm and more was recorded 

during the relevant calendar month as per the  

tabulated data retrieved from the nearest weather 

station 

 

Rn = Average toal rainfall in mm for the relevant calendar month,  

  derived from rainfall records, as per the tabulated data 

retrieved from the nearest weather station 

 

Where the extension of time due to abnormal rainfall has to be calculated for 

portion of a calendar month, pro rata values shall be used.  Should V be 

negative for any particular month, and should its absolute value exceed the 



 

 

Clause Description 

corresponding value of Nn, then V shall be taken as being equal to minus Nn.  

The total extension of time to be granted shall be the algebraic sum of all the 

monthly extensions, provided that if this total is negative then the time for 

completion shall not be reduced due to subnormal rainfall. 

 

Rainfall records for the period of construction shall be taken on Site.  The 

Contractor shall provide and install all the necessary equipment for accurately 

measuring the rainfall.  The Contractor shall also provide, erect and maintain 

a security fence plus gate, padlock and keys at each measuring station, all at 

his own cost. The Engineer or his Representative shall take and record the 

daily rainfall readings. The Contractor shall be permitted to attend these 

readings, in the company of the Engineer’s Representative. Access to the 

measuring gauge(s) shall at all times be under the Engineer's control.  

The rainfall records applicable to this Contract are those recorded and 

updated at Weather Bureau in Polokwane.   

 
Unless otherwise provided in the Site Information, the value of “n” shall be 
taken as equal to the tendered time for completion of the Works in months, 
rounded off to an integer. 
 
Extension of time during normal working days will be granted to the degree to 
which actual delays as determined, exceed the number of “n” normal working 
days. 
 

The value of “n” does not take into account further or concurrent delays which 
are caused by other abnormal climatic conditions such as floods, which have 
to be determined separately. 

 

6.3 All variations shall be in writing, confirmed by the Contractor and finally 
approved by the Employer. The Contractor shall not perform any variation 
work until written approval is issued from the Employer. 

 

6.8.2 The value of payment certificates is to be adjusted in accordance with the 
Contract Price Adjustment Schedule, where 

The value of “x” is 0,160 
 

 

Fixed : Estimate less than R10 000 000 or period less than 6 months 

 “L” is the “Labour Index” and shall be the “Consumer Price Index” for the 
urban area specified in the Contract, as published in the Statistical Release 
P0141.1 in table 21 of Statistics South Africa. 

(1 ) 1t t t t

o o o o

aL bP cM dF
x

L P M F

 
     

 



 

 

Clause Description 

“P” is the “Plant Index” and shall be the “Civil Engineering Plant” index as 
published in the Statistical Release P0142.1 in table 16 of Statistics South 
Africa. 

“M” is the “Materials Index” and shall be the price index for “Civil Engineering 
(Materials)” as published in the Statistical Release P0142.1 in table 60 of 
Statistics South Africa. 

“F” is the “Fuel Index” and shall be the index for “Civil Engineering” as 
published in Statistical Release P0142.1 Table 16 of Statistics South Africa. 

The suffix “o” denotes the basic indices applicable to the base month, which 
shall be the month prior to the month in which the closing date for the tender 
falls. 

The suffix “t” denotes the current indices applicable to the month in which the 
last day of the period falls to which the relevant payment certificate relates. 

If any index relevant to any particular certificate is not known at the time when 
the certificate is prepared, the Engineer shall estimate the value of such index.  
Any correction, which may be necessary when the correct indices become 
known, shall be made by the Engineer in subsequent payment certificates. 

The urban area nearest the site is Polokwane. 

 

6.10.3 The percentage retention is 10% of the contract price (including CPA and 
VAT).  

 

10.5.1 Disputes are to be referred to adjudication. 

 

10.7.1 Disputes are to be referred for final settlement to arbitration. 

 

 

 

 

 

 

 

 

 

 

 

 

Part 2:  Data provided by the Contractor 

Clause   

  



 

 

Clause   

1.1.1.9 The contractor is   ...............................................................................................  

1.2 The contractor’s address for receipt of communication is: 

Telephone:  ............................................................. Facsimile: ..........................  

 

e-mail:……………………………………………………………………………………. 

 

Address:…………………………………………………………………………………. 

 

6.2.1 The Security to be provided by the Contractor is one of the following: 

 

TYPE OF SECURITY  
(INCLUDING VAT AND CPA) 

CONTRACTOR’S CHOICE 
(YES/ NO) 

Cash Deposit of 10% of the contract price into 
Municipal Account 

 

Deduction of 10% of the contract price from the 
Contractor’s first payment certificate 

 

Performance Guarantee of 10% of the contract 
price 

 

 

 

6.5.1.2.3 

 

The percentage allowances to cover all overhead charges is ………..%. 

6.8.3 The variation in cost of special material is: 

SPECIAL MATERIALS UNIT * 
RATE OR PRICE FOR 

THE BASE MONTH 

   

   

   

   

*  Indicate whether the material will be delivered in bulk or in containers. 
 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

FORM OF GUARANTEE 
 

CONTRACT NO. LNM00 
 

ELECTRIFICATION OF MATHIBELA VILLAGE (185) 
 

WHEREAS   ................................................................................................................... 

    

   at ............................................................................................................... 

     (Hereinafter referred to as "the Employer")  

 

entered into, on the  ........... Day of ............................2060, at …………………………………….   

 

a Contract with  ................................................................................................................... 

    

   at .................................................................................................………... 

     (Hereinafter called "The Contractor")  

 

for the construction of ................................................................................................................... 

 

..................................................................................................................................……………… 

 

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with 

security by way of suretyship for the due and faithful fulfilment of such Contract by the Contractor; 

 

AND WHEREAS ..........................................................................................................…………… 

has/have at the request of the Contractor, agreed to give such security; 

 

NOW THEREFORE WE, ................................................................................................…………. 

do hereby guarantee and bind ourselves jointly and severally as Sureties and Co-principal Debtors to 

the Employer under renunciation of the benefits of division and excursion for the due and faithful 

performance by the Contractor of all the terms and conditions of the said Contract, subject to the 

following conditions. 

 

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to 

act in any manner authorised and/or contemplated by the terms of the said contract, and/or to 

agree to any modifications, variations, alterations, directions or extensions of the Due 

Completion Date of the Works under the said Contract, and that its rights under this guarantee 

shall in no way be prejudiced nor our liability hereunder be affected by reason of any steps 

which the Employer may take under such Contract, or of any modification, variation, alterations 

of the Due Completion Date which the Employer may make, give, concede or agree to under 

the said Contract. 

 

2. The Employer shall be entitled, without reference to us, to release any securities held by it, 

 

C1.3    FORM OF GUARANTEE 



 

 

and to give time to or compound or make any other arrangement with the Contractor. 

 

3. This guarantee shall remain in full force and effect until the issue of the Certificate of 

Completion in terms of the Contract, unless we are advised in writing by the Employer before 

the issue of the said Certificate of his intention to institute claims, and the particulars thereof, 

in which event this guarantee shall remain in full force and effect until all such claims have 

been paid or liquidated. 

 

4. Our total liability hereunder shall not exceed the sum of (R………………………….). 

 

 

5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at  

 

 ...............................................................................................................…………………… 

 

IN WITNESS WHEREOF this guarantee has been executed by us at ........................... on 

 

this................ day of ........................ 2060. 

 

 

As witnesses: 

 

 

1........................................ Signature...................................................... 

 

2........................................ Duly authorised to 

sign on behalf of .................................... 

 

Address .................................... 

 

 .................................... 

 

 .................................... 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

C1.4 AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND SAFETY ACT, 1993 
(ACT NO 85 OF 1993) 
 
 
THIS AGREEMENT made at   ____________________________________________________ 
 
on this the _________________  day of ________________________________  in the year 
______________ between THE LEPELLE NKUMPI LOCAL MUNICIPALITY(hereinafter called "the 
Employer") of the one part, herein represented by   

 
in his capacity as ______________________________________________________________________ 

 
and   
 

(hereinafter called "the Mandatory") of the other part, herein represented by   
 
 

 
in his capacity as 
___________________________________________________________________________ 
 
WHEREAS the Employer is desirous that certain works be constructed, viz, CONTRACT NO. 
LNM008/2016/17 - ELECTRIFICATION OF MATHIBELA VILLAGE. 
 
and has accepted a Bid by the Mandatory for the construction, completion and maintenance of such 
Works and whereas the Employer and the Mandatory have agreed to certain arrangements and 
procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993); 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to 

this Contract. 
 
2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written 

notice from the Employer or Engineer requiring him to commence the execution of the Works, to 
either  

 
 (a) the date of the Final Approval Certificate issued in terms of Clause 5.16.1 of the General 

Conditions of Contract (hereinafter referred to as "the GCC"),  
 
 (b) the date of termination of the Contract in terms of Clauses 9.1of the GCC. 
 
3 The Mandatory declares himself to be conversant with the following: 
 
 (a) All the requirements, regulations and standards of the Occupational Health and Safety Act 

(Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments and 
with special reference to the following Sections of  The Act: 

 

 

C1.4    AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND 

SAFETY ACT, 1993 (ACT NO 85 OF 1993) 



 

 

  (i) Section 8 : General duties of employers to their employees; 
  (ii) Section 9 : General duties of employers and self-employed persons to persons 

other than employees; 
 
  (iii) Section 37 : Acts or omissions by employees or mandataries, and 
 
  (iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 
 
 (b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all 

his subcontractors. 
 
4 In addition to the requirements of Clause 8 of the GCC and all relevant requirements of the above-

mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract 
and to operate and utilise all machinery, plant and equipment in accordance with the Act. 

 
5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether 

or not selected and/or approved by the Employer. 
 
6     The Mandatory warrants that all his and his subcontractors' workmen are covered in terms 

of the Compensation for Occupational Injuries and Diseases Act, 1993 which cover shall 

remain in force whilst any such workmen are present on site.  A letter of good standing 

from the Compensation Commissioner to this effect must be produced to the Employer 

upon signature of the agreement. 

 

7 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective 

employers will at all times comply with the following conditions: 

 

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational 

Health and Safety Act.  The Mandatory shall not delegate any duty in terms of Section 

16.2 of this Act without the prior written approval of the Employer.  If the Mandatory obtains 

such approval and delegates any duty in terms of section 16.2 a copy of such written 

delegation shall immediately be forwarded to the Employer. 

 

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 

Mandatory to the Department of Labour as well as to the Employer.  The Employer will 

further be provided with copies of all written documentation relating to any incident. 

 

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in 

terms of section 32 of the Occupational Health and Safety Act into any incident involving 

the Mandatory and/or his employees and/or his subcontractors. 

 

 

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 
 
SIGNED FOR AND ON BEHALF OF THE EMPLOYER:     
 
 
WITNESS  1 ....................……………………….   

 
 
NAME  1 ...................................…………….  

(IN CAPITALS)   



 

 

 
     
 
SIGNED FOR AND ON BEHALF OF THE MANDATORY:  
 
 
WITNESS  1 ....................……………………….  
 . 

 
NAME  1 ...................................…………….  

(IN CAPITALS)       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

LEPELLE NKUMPI LOCALMUNICIPALITY 
 
     
 

 
 
 

 CONTRACT NO. LNM053/2020/21  
 

ELECTRIFICATION OF MATHIBELA VILLAGE (185) 
 
 

C2.1   PRICING INSTRUCTIONS 

 

 

1. The General Conditions of Contract, the Contract Data, Standard Specifications For Roads and 
Bridge Works for State Road Authorities (including the Project Specifications) and the Drawings 
shall be read in conjunction with the Bill of Quantities. 

2.       a. The Schedule comprises items covering the Contractor's profit and costs of general 

liabilities and of the construction of temporary and permanent Works. 

b. Although the Tenderer is at liberty to insert a rate of his own choosing for each item in 

the Schedule, his attention is drawn to the fact that the Contractor has the right, under 

various circumstances, to payment for additional works carried out and that the 

Engineer is obliged to base his assessment of the payment to be paid for such 

additional work on the rates inserted in the Schedule by the Contractor. 

c. Clause 8 of each Standardized Specification and the measurement and payment 

clause of each Particular Specification, read together with the relevant clause of the 

Project Specification, set out what ancillary or associated activities are included in the 

rate for the operations specified. 

3. Unless otherwise stated, items are measured net in accordance with the Drawings, and no 

allowance has been made for waste. 

4. The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive 

prices to the Employer for the work described under the several items.  The prices and rates 

shall be exclusive of Value Added Tax.  Such prices shall cover all costs and expenses that 

may be required in and for the construction of the work described, and shall cover the cost of 

all general risks, liabilities, and obligations set forth or implied in the documents on which the 

tender is based. 



 

 

 

5. A price or rate is to be entered, in BLACK INK, against each item in the Schedule of 

Quantities. 

6. In the event of the Tenderer failing to price any item it will be held that the Tenderer has made 

adequate allowance under other items for all labour, material and costs required for the 

execution, not only of the quantum of work covered by the unpriced item but also for any 

increase in the said quantum which may have to be undertaken during the course of the 

Contract. 

7. The quantities set out in the schedule of quantities are only approximate quantities.  The 
quantities of work finally accepted and certified for payment, and not the quantities given in the 
schedule of quantities, will be used to determine payments to the contractor. 

 
8. An amount or rate shall be entered against each item in the Bill of Quantities, whether or not 

quantities are stated.  An item against which no amount or rate is entered will be considered to 
be covered by the other amounts or rates in the Bill. 

 
9. The Bidder shall also fill in a rate against the items where the words "rate only" appear in the 

amount column.  Although no work is foreseen under these items and no quantities are 
consequently given in the quantity column, the bidded rates shall apply should work under these 
items actually be required. 
 

10. Should the Bidder group a number of items together and bid one sum for such group of items, 

the single bidded sum shall apply to that group of items and not to each individual item, or 

should he indicate against any item that full compensation for such item has been included in 

another item, the rate for the item included in another item shall be deemed to be nil. 

 
11.    The bidded rates, prices and sums shall, subject only to the provisions of the Conditions of 

Contract, remain valid irrespective of any change in the quantities during the execution of the 
Contract. 

12. The quantities of work as measured and accepted and certified for payment in accordance with 
the Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used to 
determine payments to the Contractor.  The validity of the Contract shall in no way be affected 
by differences between the quantities in the Bill of Quantities and the quantities certified for 
payment. 

 
Ordering of materials are not to be based on the Bill of Quantities, but only on information issued 
for construction purposes. 

 
13. For the purposes of this Bill of Quantities, the following words shall have the meanings hereby 

assigned to them: 
 
 Unit  : The unit of measurement for each item of work as defined in the Standardized, 

Project or Particular Specifications 
 
 Quantity : The number of units of work for each item 
 
 Rate  : The payment per unit of work at which the Bidder bids to do the work 
 



 

 

 Amount : The quantity of an item multiplied by the bidded rate of the (same) item 
 
 Sum  : An amount bidded for an item, the extent of which is described in the Bill of 

Quantities, the Specifications or elsewhere, but of which the quantity of work 
is not measured in units 

 
14 The units of measurement indicated in the Bill of Quantities are metric units.  The following 

abbreviations may appear in the Bill of Quantities: 
 

 mm  = millimetre 
 m  = metre  
 km  = kilometre  
 km-pass = kilometre-pass 
 m²  = square metre  
 m²-pass = square metre-pass 
 ha  = hectare 
 m³  = cubic metre 
 m³-km = cubic metre-kilometre 
 kW  = kilowatt 
 kN  = kilonewton 
 kg   = kilogram 
 t  = ton (1 000 kg) 
 %  = per cent 
 MN  = meganewton 
 MN-m = meganewton-metre 
 PC Sum = Prime Cost Sum 
 Prov Sum = Provisional Sum 
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C2.2     BILL OF QUANTITIES 



 

 

BILL OF QUANTITIES 

 
BILLS OF QUANTITIES - 

MATHIBELANORTH VILLAGE 

                

Item Description Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

A Preliminaries & General                  

1 Site Establishment Sum 0 0,00 1    R                   -     R                 -     R                             -    

2 Set up and dismantle camp Sum 0 0,00 1    R                   -     R                 -     R                             -    

3 Site store and store man Mth 0 0,00 3    R                   -     R                 -     R                             -    

4 Site office, toilets Mth 0 0,00 3    R                   -     R                 -     R                             -    

5 Staff food & accommodation Mth 0 0,00 3    R                   -     R                 -     R                             -    

6 Supervision Mth 0 0,00 3    R                   -     R                 -     R                             -    

7 General security at store Mth 0 0,00 3    R                   -     R                 -     R                             -    

8 Medical and PPE (30) Sum 0 0,00 1    R                   -     R                 -     R                             -    

9 SHEQ Sum 0 0,00 1    R                   -     R                 -     R                             -    

10 Health & Safety Requirements Mth 0 0,00 3    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

B Pegging out the works Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1 MV Pegging-by an Eskom 

approved surveyor 

km 0 0,00 1,675    R                   -     R                 -     R                             -    

2 LV Pegging- by an Eskom 

approved surveyor  

km 0 0,00 6,164    R                   -     R                 -     R                             -    

3 As built drawing by an Eskom 

approved surveyor (who pegged 

the lines) only provisional amount 

Sum 0 0,00 0  R                   

-    

 R                   -     R                 -     R                             -    

4 Bush clearing and tree felling m 0 0,00 0  R                   

-    

   R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

C Digging Holes Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1A LV stay back-actor or hand e.a. 0 0,00 73    R                   -     R                 -     R                             -    

1B Rock Drill e.a. 0 0,00 31    R                   -     R                 -     R                             -    

1C Compressors e.a. 0 0,00 0    R                   -     R                 -     R                             -    

2A MV stay back-actor or hand e.a. 0 0,00 17    R                   -     R                 -     R                             -    

2B Rock Drill e.a. 0 0,00 8    R                   -     R                 -     R                             -    

2C Compressors e.a. 0 0,00 0    R                   -     R                 -     R                             -    

3A  7m Pole back-actor or hand e.a. 0 0,00 94    R                   -     R                 -     R                             -    

3B Rock Drill e.a. 0 0,00 41    R                   -     R                 -     R                             -    

3C Compressors e.a. 0 0,00 0    R                   -     R                 -     R                             -    

4A  9m Pole back-actor or hand e.a. 0 0,00 24    R                   -     R                 -     R                             -    

4B Rock Drill e.a. 0 0,00 10    R                   -     R                 -     R                             -    

4C Compressors e.a. 0 0,00 0    R                   -     R                 -     R                             -    

5A 10m Pole back-actor or hand e.a. 0 0,00 0    R                   -     R                 -     R                             -    

5B Rock Drill e.a. 0 0,00 0    R                   -     R                 -     R                             -    

5C Compressors e.a. 0 0,00 0    R                   -     R                 -     R                             -    



 

 

6A 11m Pole back-actor or hand e.a. 0 0,00 25    R                   -     R                 -     R                             -    

6B Rock Drill e.a. 0 0,00 10    R                   -     R                 -     R                             -    

6C Compressors e.a. 0 0,00 0    R                   -     R                 -     R                             -    

7A 13m Pole back-actor or hand e.a. 0 0,00 0    R                   -     R                 -     R                             -    

7B Rock Drill e.a. 0 0,00 0    R                   -     R                 -     R                             -    

7C Compressors e.a. 0 0,00 0    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

D Plant poles Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1  7m Wood 120-140mm tops e.a. 135   135    R                   -     R                 -     R                             -    

2  9m Wood 140-160mm tops e.a. 27   27    R                   -     R                 -     R                             -    

3  9m Wood  160-180 mm tops e.a. 7   7    R                   -     R                 -     R                             -    

4 10m Wood 160-180mm tops e.a. 0   0    R                   -     R                 -     R                             -    

5 10m Wood 180-200mm tops e.a. 0   0    R                   -     R                 -     R                             -    

6 11m Wood 160-180mm tops e.a. 16   16    R                   -     R                 -     R                             -    

7 11m Wood 180-200mm tops e.a. 19   19    R                   -     R                 -     R                             -    

8 12m Wood 180-200mm tops e.a. 0   0    R                   -     R                 -     R                             -    

9 13m Wood 180-200mm tops e.a. 0   0    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

E HV Structures Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

  DUAL  PHASE                 

1 Int ass delta 0 deg e.a. 0   0    R                   -     R                 -     R                             -    

2 Int ass vertical (1-10 deg) e.a. 0   0    R                   -     R                 -     R                             -    

3 Int ass stag vertical ( 0 deg ) e.a. 0   0    R                   -     R                 -     R                             -    

4 Strain ass delta (0-30 deg) e.a. 0   0    R                   -     R                 -     R                             -    

5 Strain ass delta (30-90 deg) e.a. 0   0    R                   -     R                 -     R                             -    

6 Terminal delta e.a. 0   0    R                   -     R                 -     R                             -    

7 T-off ass int-delta e.a. 0   0    R                   -     R                 -     R                             -    

8 T-off ass str-delta e.a. 0   0    R                   -     R                 -     R                             -    

9 T-off ass int vert e.a. 0   0    R                   -     R                 -     R                             -    

10 Susp ass vert (10-30 deg) e.a. 0   0    R                   -     R                 -     R                             -    

11 Strain ass vertical ( 30-90 deg ) e.a. 0   0    R                   -     R                 -     R                             -    

12 Terminal ass vert e.a. 0   0    R                   -     R                 -     R                             -    

13 In-line strain vert e.a. 0   0    R                   -     R                 -     R                             -    

14 T-off ass strain vert e.a. 0   0    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

F THREE  PHASE Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1 Int ass delta 0 deg e.a. 0   0    R                   -     R                 -     R                             -    

2 Int ass vertical (1-10 deg) e.a. 0   0    R                   -     R                 -     R                             -    

3 Int ass stag vertical ( 0 deg )3ph e.a. 17   17    R                   -     R                 -     R                             -    

4 Strain ass delta (0-30 deg) e.a. 0   0    R                   -     R                 -     R                             -    

5 Strain ass delta (30-90 deg) e.a. 0   0    R                   -     R                 -     R                             -    

6 Terminal delta e.a. 0   0    R                   -     R                 -     R                             -    

7 T-off ass int-delta e.a. 0   0    R                   -     R                 -     R                             -    



 

 

8 T-off ass int vert e.a. 9   9    R                   -     R                 -     R                             -    

9 Susp ass vert (10-30 deg) e.a. 1   1    R                   -     R                 -     R                             -    

10 Strain ass vertical (30-90 deg) e.a. 6   6    R                   -     R                 -     R                             -    

11 Offline fused 2.5m D-DT 1848 e.a. 0   0    R                   -     R                 -     R                             -    

12 Terminal ass vert e.a. 9   9    R                   -     R                 -     R                             -    

13 In-line strain vert e.a. 0   0    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

G MV Stays Unit MQty   LQty  LRate   Mtotal   Ltotal   Total   

1 1 Off conv anchor e.a. 25   25    R                   -     R                 -     R                             -    

2 1 Off flying stay e.a. 0   0    R                   -     R                 -     R                             -    

3 1 Off strut pole 11m e.a. 2   2    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

H LV Structures Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1 Int / susp (0-10 deg) e.a. 91   91    R                   -     R                 -     R                             -    

2 Intermediate service e.a. 0   0    R                   -     R                 -     R                             -    

3 Strain (0-60 deg) e.a. 11   11    R                   -     R                 -     R                             -    

4 Strain (60-90 deg) e.a. 24   24    R                   -     R                 -     R                             -    

5 Terminal e.a. 78   78    R                   -     R                 -     R                             -    

6 T-off from interm e.a. 20   20    R                   -     R                 -     R                             -    

7 T-off from strain e.a. 0   0    R                   -     R                 -     R                             -    

8 Cross int-int ass e.a. 3   3    R                   -     R                 -     R                             -    

9 Cross int-straint ass e.a. 0   0    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

I LV Stays Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1 1 Off conv anchor e.a. 104   104    R                   -     R                 -     R                             -    

2 1 Off flying stay e.a. 0   0    R                   -     R                 -     R                             -    

3 1 Off strut pole 7m e.a. 17   17    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

J Service Boxes Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1A Box, pole top split meter: 2 way e.a. 0   0    R                   -     R                 -     R                             -    

2B Box, pole top split meter: 4 way e.a. 112   112    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

K Stringing Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1 Squirrel conductor m 0   0    R                   -     R                 -     R                             -    

2 Fox conductor m 6000   6000    R                   -     R                 -     R                             -    

3 Mink conductor m 0   0    R                   -     R                 -     R                             -    

4 35 mm sq ABC 1-ph m 0   0    R                   -     R                 -     R                             -    

5 35 mm sq ABC 2- ph m 0   0    R                   -     R                 -     R                             -    

6 35 mm sq ABC 3-ph m 4800   4800    R                   -     R                 -     R                             -    

7 70 mm sq ABC  1-ph m 0   0    R                   -     R                 -     R                             -    

8 70 mm sq ABC  2-ph m 0   0    R                   -     R                 -     R                             -    

9 70 mm sq ABC  3-ph m 3600   3600    R                   -     R                 -     R                             -    

10 MV Fox full tension joint e.a. 24   24    R                   -     R                 -     R                             -    



 

 

11 LV joint 35 mm full tension e.a. 8   8    R                   -     R                 -     R                             -    

12 LV joint 70 mm full tension e.a. 4   4    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

L Transformer Installation Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

  Transformers:   11kV All 

accessories included  

                

1 200kVA x 3 Ph (1 off) - relocate ea 0   0    R                   -     R                 -     R                             -    

2 200kVA x 3 Ph (1 off) - new ea 0   0    R                   -     R                 -     R                             -    

3 100kVA x 3 Ph (2 off) - relocate ea 0   0    R                   -     R                 -     R                             -    

4 100kVA x 3 Ph (2 off) - new ea 6   6    R                   -     R                 -     R                             -    

5 50kVA x 3 Ph (0 off) - relocate ea 0   0    R                   -     R                 -     R                             -    

6 50kVA x 3 Ph (0 off) - new ea 1   1    R                   -     R                 -     R                             -    

7 32kVA x 2 Ph (0 off) - relocate ea 0   0    R                   -     R                 -     R                             -    

8 32kVA x 2 Ph (0 off) - new ea 0   0    R                   -     R                 -     R                             -    

9 25kVA x 3 Ph (0 off) - relocate ea 0   0    R                   -     R                 -     R                             -    

10 25kVA x 3 Ph (0 off) - new ea 0   0    R                   -     R                 -     R                             -    

11 16kVA x 1 Ph (1 off) - relocate ea 0   0    R                   -     R                 -     R                             -    

12 16kVA x 1 Ph (1 off) - new ea 0   0    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

M LV Protection Morsdorf type 

fuses 

Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1  63 A e.a. 0   0    R                   -     R                 -     R                             -    

2  80A Dual phase (32kVA) e.a. 0   0    R                   -     R                 -     R                             -    

3 80A Three phase (50kVA) e.a. 3   3    R                   -     R                 -     R                             -    

4 160A ABC 3PH e.a. 18   18    R                   -     R                 -     R                             -    

5 ABC FUSE HOLDERS (DDT 3182) e.a. 0   0    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

N Installation Earthing Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1 MV Earthing (Type 1 crowfoot) e.a. 7   7    R                   -     R                 -     R                             -    

2 LV Earthing (Type 1 crowfoot) e.a. 17   17    R                   -     R                 -     R                             -    

3 Bonding e.a. 35   35    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

O Pole Numbering Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1 MV pole number e.a. 35   35    R                   -     R                 -     R                             -    

2 LV pole number e.a. 162   162    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

P Commissioning Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1 Test & commission trsf and MV 

equipment 

e.a. 7 0,00 7    R                   -     R                 -     R                             -    

                 R                 -     R                             -    

Q Other Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1 Link assembly  ( On-load) per 

phase 

ea 0   0    R                   -     R                 -     R                             -    

2 Link assembly  (Off load) per phase ea 9   9    R                   -     R                 -     R                             -    



 

 

3 Drop-out fuses three phase ea 7   7    R                   -     R                 -     R                             -    

4 Drop-out fuses dual phase ea 0   0    R                   -     R                 -     R                             -    

5 Sample line /Material Board sum 2   2    R                   -     R                 -     R                             -    

6 CT/VT unit, incl meter box, links ea 0   0    R                   -     R                 -     R                             -    

7 Remove existing poles ea 0   0    R                   -       R                             -    

8 Remove existing conductor m 0   0    R                   -     R                 -     R                             -    

9 Remove existing stay ea 0   0    R                   -     R                 -     R                             -    

10 Remove existing transformer ea 0   0    R                   -     R                 -     R                             -    

11 Upgrade Dual Phase fox MV to 

three phase fox line, include 

dressing and re-tension old dual 

phases.  

m 0   0    R                   -     R                 -     R                             -    

12 Live work (provisional amount) prov 2   2    R                   -     R                 -     R                             -    

13 Ant-clim device ea 39   39    R                   -     R                 -     R                             -    

14 Labelling of equipment ea 39   39    R                   -     R                 -     R                             -    

15 Tree felling (trunk diameter > 

300mm) 

ea 0   0    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

R House Connections Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1 Underground connection  ea 0   0    R                   -     R                 -     R                             -    

2 Overhead  connection ea 185   185    R                   -     R                 -     R                             -    

3 Supply Split meter , fixing rails and 

plug 

ea 185   185    R                   -     R                 -     R                             -    

4 Supply split meter ready board ea 185   185    R                   -     R                 -     R                             -    

5 Supply 60A ED(no internal ELPU) ea 0   0    R                   -     R                 -     R                             -    

6 Sealing of meters ea 185   185    R                   -     R                 -     R                             -    

7 COC certificates ea 185   185    R                   -     R                 -     R                             -    

8 COC Certificate ECA version ea 0   0    R                   -     R                 -     R                             -    

9 Supply and install additional 63A 

circuit breaker 

ea 0   0    R                   -     R                 -     R                             -    

10 Marketing for connections  ea 185   185    R                   -     R                 -     R                             -    

11 Capture and upload of customer 

data new & Existing  

ea 185   185    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

S Excavate and plant poles Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1A 5m Wood 80-100 mm tops e.a. 75   75    R                   -     R                 -     R                             -    

1B Rock Drill e.a. 0   0    R                   -     R                 -     R                             -    

1C Compressors e.a. 0   0    R                   -     R                 -     R                             -    

2A 7m Wood 120-140 mm tops e.a. 0   0    R                   -     R                 -     R                             -    

2B Rock Drill e.a. 0   0    R                   -     R                 -     R                             -    

2C Compressors e.a. 0   0    R                   -     R                 -     R                             -    

3 Shackpole Dressing e.a. 75   75    R                   -     R                 -     R                             -    

4 Rock Drill e.a. 0   0    R                   -     R                 -     R                             -    

5 Hand Excavate Cable trench -

house connection 

m 0   0    R                   -     R                 -     R                             -    

6 Hand Excavate Cable trench-Road m 0   0    R                   -     R                 -     R                             -    



 

 

Crossing  

7 Install Cable Sleeves 110mm m 0   0    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

T Conductor( Installation incl in 

service con rate) 

Unit MQty MRate LQty  LRate   Mtotal   Ltotal   Total   

1 4mm sq Airdac SNE plus Pilot 

wires 

m 0   0    R                   -     R                 -     R                             -    

2 10mm sq Airdac SNE plus Pilot 

wires 

m 7500   7500    R                   -     R                 -     R                             -    

SUB-TOTAL            R                   -     R                 -     R                             -    

S General                 

1 Community Liason Officer Month     3  R       5 

500,00  

 R                   -     R   16 500,00   R           16 500,00  

2 Provisional sum of the Live Line 

work for closing spans 

Each     2  R     

30 

000,00  

 R                   -     R   60 000,00   R           60 000,00  

3 Provisional sum for the As-built 

Drawings by Eskom approved 

surveyor 

sum     1  R     

19 

000,00  

 R                   -     R   19 000,00   R           19 000,00  

4 Provisional Eskom commissioning 

costs 

Day     1  R     

15 

000,00  

 R                   -     R   15 000,00   R          15 000,00  

SUB-TOTAL            R                   -     R 110 500,00   R        110 500,00  

 

 



 

 

 
 

 ELECTRIFICATION OF MATHIBELA VILLAGE - SUMMARY

Item Description

Number of Stands - Materials Labour Total Price

A Preliminaries & General -R                                    -R                                  -R                                  

B Pegging out the works -R                                    -R                                  -R                                  

C Digging Holes -R                                    -R                                  -R                                  

D Plant poles -R                                    -R                                  -R                                  

E HV Structures Dual Phase -R                                    -R                                  -R                                  

F HV Structures Three Phase -R                                    -R                                  -R                                  

G MV Stays -R                                    -R                                  -R                                  

H LV Structures -R                                    -R                                  -R                                  

I LV Stays -R                                    -R                                  -R                                  

J Service Boxes -R                                    -R                                  -R                                  

K Stringing -R                                    -R                                  -R                                  

L Transformer Installation -R                                    -R                                  -R                                  

M LV Protection -R                                    -R                                  -R                                  

N Installation Earthing -R                                    -R                                  -R                                  

O Pole Numbering -R                                    -R                                  -R                                  

P Commissioning -R                                    -R                                  -R                                  

Q Other -R                                    -R                                  -R                                  

R House Connections -R                                    -R                                  -R                                  

S Excavate and plant poles -R                                    -R                                  -R                                  

T Conductor -R                                    -R                                  -R                                  

U General -R                                    

 R                                      -    R                                    -    R                                    -   

SUB TOTAL A EXC. 15% VAT -R                                    -R                                  -R                                  

CONTINGENCIES @ 10% -R                                    -R                                  -R                                  

SUB TOTAL B EXC. 15% VAT -R                                    -R                                  -R                                  

15% VAT -R                                    -R                                  -R                                  

TOTAL INC. 15% VAT -R                                    -R                                  -R                                  

Amount



 

 

 

 

 

 

 

 

 

LEPELLE NKUMPI LOCALMUNICIPALITY 
 
  

 
 

CONTRACT NO. LNM053/2020/21 
 

ELECTRIFICATION OF MATHIBELA VILLAGE (185) 
 

 

C3.1    SCOPE OF WORK 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

DESCRIPTION OF WORKS 

C3.1.1 General Description of the project 
 ELECTRIFICATION OF MATHIBELA VILLAGE (185). The village is located for ±60km from 

Polokwane CBD. 
 
C3.1.1 Employer’s Objectives 
 
• The project to be completed within reasonable budget and program. 

• The tasks must be done in line with SABS, SANS or IEC. 

• To deliver public infrastructure using labour intensive methods. 

• Job creation around Lepelle Nkumpi Local Municipality (EPDW) 

• Development of business opportunities to emerging contractors under LNM. 

• The cost of the project must not affect the quality of work. 

• To complete the above tasks to Eskom standards. 

Labour-intensive works 

 Labour-intensive works comprise the activities described in SANS 1921-5, Earthworks activities 

which are to be performed by hand, and its associated specification data. Such works shall be 

constructed using local labour to be temporarily employed in terms of this Scope of Work. 

C3.1.2 Overview and Location of Works 
The work that must be executed under this contract is electrification of 185 HOUSES AT 

MATHIBELA VILLAGE under Lepelle Nkumpi Local Municipality in Capricon District Municipality. 

C3.1.3 Extent of Works 
  
 The scope of work comprise of the following: 

 Site establishment 

 Pegging of works 

 Construction of LV feeder lines 

 Low voltage network using 7m and 9m Poles, 35 and 70mm² 4 Core 3Ph 

 Service connection: 10mm2 for 20A Overhead connection. 

 House connections (200 connections) 

 Testing and Commissioning 

 Energizing 

Note:  

The description of the project as described in this section is merely an outline of the contract 

works and shall not be regarded as limiting to the amount of work to be done by the Contractor 

under this contract. 

C3.1.4 Location of the Works 
 
 The following details provide the key elements of the project area: 



 

 

 Municipal Area : Lepelle Nkumpi Local Municipality 

 Project area Locality: MATHIBELA 

 Coordinates 240 18’ 14. 52” S 290 20’53”. 48 E 

 
  

C3.1.5 Temporary Works 

 The temporary works will be identified during construction. 
 
C3.1.6 General Information 
 
C3.1.6.1 Drawings 
 Drawings are to be provided on an on-going basis by the Employer representative/ Engineer as 

deemed necessary. 
 Any information in the possession of the contractor, which the resident engineer requires to 

complete the as-built drawings, shall be supplied to the resident engineer before a certificate of 
completion will be issued. 

 Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by 
the engineer.  The engineer will supply all figured dimensions omitted from the drawings. 

 
C3.1.6.2 Power, Water Supply and Other Services 
 The contractor shall make his own arrangements concerning the supply of electrical power and 

all other services. No direct payment will be made for the provision of electrical and other 

services. The cost of providing these services will be deemed to be included in the rates and 

amounts tendered for the various items of work for which these services are required. 

 

C3.1.6.3 Contractor’s Camp Site and Security 
 The contractor shall make his own arrangements regarding the establishment of a camp site and 

housing for his construction personnel and all regulations stipulated by the local authority shall be 
adhered to. 

 It is anticipated that the contractor’s choice of a camp site will be influenced by the availability of 
telephone and electrical connections as well as the supply of potable water. 

 Provision is made in these specifications for the erection of a security fence around the site 
offices. The contractor shall be responsible for the security of his personnel and constructional 
plant on and around the site of the works and for the security of his camp, and the employer will 
consider no claims in this regard. 

 
C3.1.6.4 Additional Requirements for Construction Activities 
 
C3.1.6.4.1The contractor may not commence constructional activities before adequate provision has been 

made to accommodate traffic in accordance with the requirements of this document and the 
South African Road Traffic Signs Manual. 

 
C3.1.6.4.2The contractor shall submit proposals in connection with directional signs to the engineer for 

approval. 
 
C3.1.6.5 Programme Requirements for Construction Activities 
 The contractor shall programme his activities to be suitable in terms of his resources to complete 

the contract inside the stipulated time period. 
 
C3.1.6.6 Construction in Confined Areas 
 It may be necessary for the contractor to work in confined areas. In certain areas the width of the 

fill material and pavement layers may reduce to zero and the working space may be confined. 
The method of construction in these confined areas depends on the contractor’s construction 
plant. However, the contractor must note that measurement and payment will be in accordance 
with the specified cross-sections and dimensions, irrespective of the method used to achieve 
these cross-sections and dimensions, and that the rates and amounts tendered will be deemed 



 

 

to include full compensation for any special equipment or construction methods or for any 
difficulty encountered in working in confined areas and narrow widths, and at or around 
obstructions, and that no extra payment will be made nor will any claim for payment be 
considered on account of these difficulties. 

 
 
 
C3.1.7 Labour Regulations 
 
A27  Payment for the labour-intensive component of the works 
 Payment for works identified in clause 3.1.3 “the Extent of the Project” in the Project 

Specifications as being labour-intensive shall only be made in accordance with the provisions of 
the Contract if the works are constructed strictly in accordance with the provisions of the scope of 
work. Any non-payment for such works shall not relieve the Contractor in any way from his 
obligations either in contract or in delict. 

 
A28  Applicable labour laws 
 The Ministerial Determination for Special Public Works Programmes, issued in terms of the Basic 

Conditions of Employment Act of 1997by the Minister of Labour in Government Notice N° R63 of 
25 January 2002, as reproduced below, shall apply to works described in the scope of work as 
being labour intensive and which are undertaken by unskilled or semi-skilled workers. 

 
A29   Introduction 
 This document contains the standard terms and conditions for workers employed in elementary 

occupations on a Special Public Works Programme (SPWP).  These terms and conditions do 
NOT apply to persons employed in the supervision and management of a SPWP. 

A29.2  In this document – 
(a) “department” means any department of the State, implementing agent or contractor; 
(b) “employer” means any department, implementing agency or contractor that hires workers to 

work in elementary occupations on a SPWP; 
(c) “worker” means any person working in an elementary occupation on a SPWP; 
(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 
(e) “management” means any person employed by a department or implementing agency to 

administer or execute an SPWP; 
(f) “task” means a fixed quantity of work; 
(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 
(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 
(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 
 

A30  Terms of Work 
A30.1  Workers on a SPWP are employed on a temporary basis. 
 
A30.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 
 
A30.2  Employment on a SPWP does not qualify as employment as a contributor for the purposes of the 

Unemployment Insurance Act 30 of 1966. 
 
A31  Normal Hours of Work 
A31.1  An employer may not set tasks or hours of work that require a worker to work– 

(a) more than forty hours in any week 
(b) on more than five days in any week;  and 
(c) for more than eight hours on any day. 
 

A31.2  An employer and worker may agree that a worker will work four days per week.  The worker may 
then work up to ten hours per day. 

 
A31.3   A task-rated worker may not work more than a total of 55 hours in any week to complete the 

tasks allocated (based on a 40-hour week) to that worker. 
 
A32  Meal Breaks 



 

 

A32.1  A worker may not work for more than five hours without taking a meal break of at least thirty 
minutes duration. 

A32.2  An employer and worker may agree on longer meal breaks.   
 
A32.3  A worker may not work during a meal break.  However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 
performed by another worker.  An employer must take reasonable steps to ensure that a worker 
is relieved of his or her duties during the meal break. 

 
A32.4  A worker is not entitled to payment for the period of a meal break.  However, a worker who is 

paid on the basis of time worked must be paid if the worker is required to work or to be available 
for work during the meal break. 

 
A33  Special Conditions for Security Guards 
A33.1  A security guard may work up to 55 hours per week and up to eleven hours per day. 
 
A33.2  A security guard who works more than ten hours per day must have a meal break of at least one 

hour or two breaks of at least 30 minutes each. 
 
A34  Daily Rest Period 
 Every worker is entitled to a daily rest period of at least eight consecutive hours.  The daily rest 

period is measured from the time the worker ends work on one day until the time the worker 
starts work on the next day. 

 
A35  Weekly Rest Period 
 Every worker must have two days off every week. A worker may only work on their day off to 

perform work which must be done without delay and cannot be performed by workers during their 
ordinary hours of work (“emergency work”). 

 
A36  Work on Sundays and Public Holidays 
A36.1  A worker may only work on a Sunday or public holiday to perform emergency or security work. 
 
A36.2  Work on Sundays is paid at the ordinary rate of pay. 
 
A36.3  A task-rated worker who works on a public holiday must be paid – 
 (a) the worker’s daily task rate, if the worker works for less than four hours; 
 (b) double the worker’s daily task rate, if the worker works for more than four hours. 
 
A36.4  A time-rated worker who works on a public holiday must be paid – 
 (a) the worker’s daily rate of pay, if the worker works for less than four hours on the public 

holiday; 
 (b) double the worker’s daily rate of pay, if the worker works for more than four hours on the 

public holiday. 
 
A37  Sick Leave 
A37.1  Only workers who work four or more days per week have the right to claim sick-pay in terms of 

this clause. 
 
A37.2  A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid 

sick leave for every full month that the worker has worked in terms of a contract. 
 
A37.3  A worker may accumulate a maximum of twelve days’ sick leave in a year. 
 
A37.4  Accumulated sick-leave may not be transferred from one contract to another contract. 
 
A37.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 
 
A37.6  An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 
 
A37.7  An employer must pay a worker sick pay on the worker’s usual payday. 



 

 

 
A37.8  Before paying sick-pay, an employer may require a worker to produce a certificate stating that 

the worker was unable to work on account of sickness or injury if the worker is – 
 (a) absent from work for more than two consecutive days; or 
 (b)absent from work on more than two occasions in any eight-week period. 
 
A37.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a 

clinic staff member authorised to issue medical certificates indicating the duration and reason for 
incapacity. 

 
A37.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for 

which the worker can claim compensation under the Compensation for Occupational Injuries and 
Diseases Act. 

 
 
 
A38  Maternity Leave 
A38.1  A worker may take up to four consecutive months’ unpaid maternity leave.   
 
A38.2  A worker is not entitled to any payment or employment-related benefits during maternity leave. 
A38.3  A worker must give her employer reasonable notice of when she will start maternity leave and 

when she will return to work. 
 
A38.4  A worker is not required to take the full period of maternity leave.  However, a worker may not 

work for four weeks before the expected date of birth of her child or for six weeks after the birth of 
her child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

 
A38.5  A worker may begin maternity leave – 
 (a) four weeks before the expected date of birth; or 
 (b) on an earlier date – 

 (i)  if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 
health of the worker or that of her unborn child; or  

  (ii) if agreed to between employer and worker;  or 
 (c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker 

is able to continue to work without endangering her health. 
 
A38.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child 

may take maternity leave for up to six weeks after the miscarriage or stillbirth. 
 
A38.7  A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-

four months employment, unless the SPWP on which she was employed has ended. 
 
A39 Family responsibility leave 
A39.1 Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances - 
 (a) when the employee’s child is born; 
 (b) when the employee’s child is sick; 
 (c)   in the event of a death of – 

  (i)  the employee’s spouse or life partner; 
  (ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild or sibling.  
 
A40  Statement of Conditions 
A40.1  An employer must give a worker a statement containing the following details at the start of 

employment  – 
 (a) the employer’s name and address and the name of the SPWP; 
 (b)    the tasks or job that the worker is to perform; and 
 (c)the period for which the worker is hired or, if this is not certain, the expected duration of the 

contract; 
 (d) the worker’s rate of pay and how this is to be calculated; 



 

 

 (e) the training that the worker will receive during the SPWP. 
 
A40.2  An employer must ensure that these terms are explained in a suitable language to any employee 

who is unable to read the statement. 
 
A40.3  An employer must supply each worker with a copy of these conditions of employment. 
 
A 41  Keeping Records 
A41.1   Every employer must keep a written record of at least the following – 
 (a) the worker’s name and position; 
 (b)in the case of a task-rated worker, the number of tasks completed by the worker; 
 (c) in the case of a time-rated worker, the time worked by the worker; 
 (d) payments made to each worker. 
 
A41.2  The employer must keep this record for a period of at least three years after the completion of the 

SPWP. 
 
A42  Payment 
A42.1  An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 
 
A42.2  A task-rated worker will only be paid for tasks that have been completed. 
 
A42.3  An employer must pay a task-rated worker within five weeks of the work being completed and the 

work having been approved by the manager or the contractor having submitted an invoice to the 
employer. 

 
A42.4  A time-rated worker will be paid at the end of each month. 
 
A42.5  Payment must be made in cash, by cheque or by direct deposit into a bank account designated 

by the worker. 
 
A42.6  Payment in cash or by cheque must take place – 
 (a) at the workplace or at a place agreed to by the worker; 
 (b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 
 (c)  in a sealed envelope which becomes the property of the worker. 
 
A42.7 An employer must give a worker the following information in writing – 
 (a)  the period for which payment is made; 
 (b)  the numbers of tasks completed or hours worked; 
 (c)  the worker’s earnings; 
 (d)  any money deducted from the payment; 
 (e)  the actual amount paid to the worker. 
 
A42.8  If the worker is paid in cash or by cheque, this information must be recorded on the envelope and 

the worker must acknowledge receipt of payment by signing for it 
 
A42.9  If a worker’s employment is terminated, the employer must pay all monies owing to that worker 

within one month of the termination of employment. 
 
A43  Deductions 
A43.1  An employer may not deduct money from a worker’s payment unless the deduction is required in 

terms of a law. 
 
A43.2  An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 

required to pay. 
 
A43.3  An employer who deducts money from a worker’s pay for payment to another person must pay 

the money to that person within the time period and other requirements specified in the 
agreement law, court order or arbitration award concerned. 

 



 

 

A43.4  An employer may not require or allow a worker to – 
 (a) repay any payment except an overpayment previously made by the employer by mistake; 
 (b) state that the worker received a greater amount of money than the employer actually paid to 

the worker; or 
 (c) pay the employer or any other person for having been employed. 
 
A44  Health and Safety 
A44.1  Employers must take all reasonable steps to ensure that the working environment is healthy and 

safe. 
 
A44.2  A worker must– 
 (a) work in a way that does not endanger his/her health and safety or that of any other person; 
 (b) obey any health and safety instruction; 
 (c) obey all health and safety rules of the SPWP; 
 (d) use any personal protective equipment or clothing issued by the employer; 
 (e) report any accident, near-miss incident or dangerous behaviour by another person to their 

employer or manager. 
 
A45  Compensation for Injuries and Diseases  
A45.1  It is the responsibility of the employers (other than a contractor) to arrange for all persons 

employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries and 
Diseases Act, 130 of 1993. 

 
A45.2  A worker must report any work-related injury or occupational disease to their employer or 

manager.  
 
A45.3  The employer must report the accident or disease to the Compensation Commissioner. 
 
A45.4  An employer must pay a worker who is unable to work because of an injury caused by an 

accident at work 75% of their earnings for up to three months.  The employer will be refunded 
this amount by the Compensation Commissioner.  This does NOT apply to injuries caused by 
accidents outside the workplace such as road accidents or accidents at home. 

A46  Termination 
A46.1  The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 
 
A46.2  A worker will not receive severance pay on termination. 
 
A46.3  A worker is not required to give notice to terminate employment.  However, a worker who wishes 

to resign should advise the employer in advance to allow the employer to find a replacement. 
 
A46.4 A worker who is absent for more than three consecutive days without informing the employer of 

an intention to return to work will have terminated the contract.  However, the worker may be re-
engaged if a position becomes available for the balance of the 24-month period 

A46.5  A worker who does not attend required training events, without good reason, will have terminated 
the contract. However, the worker may be re-engaged if a position becomes available for the 
balance of the 24-month period. 

 
A47  Certificate of Service 
A47.1  On termination of employment, a worker is entitled to a certificate stating – 
 (a)   the worker’s full name; 
 (b)   the name and address of the employer; 
 (c)   the SPWP on which the worker worked; 
 (d)   the work performed by the worker; 
 (e)  any training received by the worker as part of the SPWP; 
 (f)    the period for which the worker worked on the SPWP; 
 (g)  any other information agreed on by the employer and worker. 
 
A48  Contractor’s default in payment to Labourers and Employees 



 

 

 Any dispute between the Contractor and labourers, regarding delayed payment or default in 
payment of fair wages, if not resolved immediately may compel the Employer to intervene. 

 The Employer may, upon the Contractor defaulting payment, pay the moneys due to the workers 
not honoured in time, out of any moneys due or which may become due to the Contractor under 
the Contract. 

 
 
 
A49  Provision of Hand tools 
 
 The Contractor shall provide his labour force with hand tools of adequate quality, sufficient in 

numbers and make the necessary provisions to maintain the tools in good and safe working 
conditions 

 
A60  Reporting 
 
 The Contractor shall submit monthly returns/reports as specified below: 

• Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing the 
number, category, gender, rate of pay and daily attendance.  

• Plant utilization returns 
• Progress report detailing production output compared to the programme of works 
 

C3.2 ENGINEERING 

C3.2.1 Design 
 

(a) The Engineer is responsible for the design of the permanent Works as reflected in these 
Contract Documents unless otherwise stated. 

(b) The Contractor is responsible for the design of the temporary Works and their compatibility 
with the permanent Works. 

(c) The Contractor shall supply all details necessary to assist the engineer in the  compilation 
of the as-built drawings. 

 
C3.2.2 Engineer’s Design 
 
 (a) Detail description of Works 
 (b) General Works 
  
C3.2.3 Contractor’s Design 
 
 Where contractor is to supply the design of designated parts of the permanent Works or 

temporary Works he shall supply full working drawings supported by a professional engineer’s 
design certificate. 

 
C3.2.4 Design procedures 
 
 All designs and modifications thereto shall be communicated in writing and the contractor and 

engineer shall maintain master lists to record and track all transactions. 
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STANDARD SPECIFICATIONS  

 
 
 

SANS 1607/2002                    :          Cable Specifications 

SANS 10142              : Code of Practice for the Wiring of Premises 

SABS 780   : Transformer Specifications Standards 

SABS 0225              : Pole Design Standard  

 

 
Note 1 The Standard Specifications are not bound into the tender and contract documents, but are 

available at the Tenderer’s/Contractor’s expense from the South African Bureau of Standards in 
Pretoria, Private Bag X191, PRETORIA, 0001. 

 
Note 2 Each of the Standard Specifications contains an appendix, which in turn lists further 

specifications, which are not bound into the tender and contract documents. 
 
Note 3 Both of the Standard Specifications, as well as those specifications that are listed in the 

appendix to the Standard Specifications, shall apply to the Contract to the same extent as if 
each of these specifications had been bound into the tender/contract documents. 
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PART C3.3.1 
 

General Project Specifications 
 
In the event of any discrepancy between the Project Specifications and SANS Standardized Specifications, 
the Schedule of Quantities or the Drawings, the Project Specifications shall take precedence.  Where 
discrepancies arise with regard to the units of the payment items only, the units stated in the Schedule of 
Quantities shall prevail. 
 

PS 1 CONSTRUCTION PROGRAMME 

PS 2  SITE FACILITIES AVAILABLE 

PS 3  SITE FACILITIES REQUIRED 

PS 4  FEATURES REQUIRING SPECIAL ATTENTION 

PS 5  INFORMATION SUPPLIED BY EMPLOYER 

PS 6  EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL 

PS 7  CERTIFICATES OF PAYMENT 

PS 8  CONSTRUCTION IN LIMITED AREAS 

PS 9  NON-WORKING DAYS 

PS 10  SPOIL MATERIAL 

PS 11 DRAWINGS 

PS 12  LENGTH OF TRENCHES 

PS 13  SAMPLES 

PS 14  MANUFACTURER'S INSTRUCTIONS 

PS 60  MATERIALS AND PLANT 

PS 16  NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 

PS 17  SETTING OUT OF WORK 

PS 60  WORKMANSHIP AND QUALITY CONTROL 

PS 19  TRANSPORT OF MATERIAL 

PS 20  LIAISON WITH LOCAL AUTHORITIES 

PS 21 LOCAL LABOUR AND LOCAL SUBCONTRACTORS 

PS 22 TRAINING SCHEMES 

PS 23 PRESCRIPTIONS IN RESPECT OF EXISTING SERVICES 

 

C3.3.1 Project Specification 
 



 

 

PS 1 : CONSTRUCTION PROGRAMME 
 
It is a prerequisite of this contract that minimal disruption of the public is ensured during construction. 
Construction methods must be of such a nature that no property or life is endangered.  The Municipality 
accepts no responsibility for any work done outside the site boundaries without the Engineer's approval.  The 
Contractor himself is responsible for liaison and arrangements with the Engineer in connection with the 
finalization and approval of the construction programme. 
 
The Contractor is responsible for liaison with residents and house owners via the Project Steering Committee 
in respect of the programming of construction through private erven and the crossing of driveways to erven.  
No additional payment will be made in this regard and it shall be deemed to be covered by the relevant items. 
 
Sufficient digital photographs of all existing structures and obstructions in the pipe line routes must be taken 
by the Contractor, compiled electronically, indexed and handed over to the Engineer before construction 
commences.   
 
The Contractor shall submit a programme of work to the Engineer/Municipality not later than 14 (fourteen) 
days after the Contractor has been notified of the acceptance of his tender.  This programme must take into 
account, and allow for phased completion of the work.  The Engineer may instruct the Contractor to stop 
construction work at any stage and time, as may be dictated by financial constraints highlighted by the Clients 
Cost Control Programme.  
 
If necessary, the Engineer may instruct the Contractor to adjust his programme to suit other activities. 
 
The programme shall not be in the form of a bar chart only, but shall clearly show the anticipated quantities, 
the production rates and value of work to be performed each month. 
 
A network-based programme according to the precedence method shall also be provided showing the various 
activities and critical path in such detail as may be required by the Engineer. The programme shall be updated 
monthly in accordance with the progress made by the Contractor. 
 
Failure to comply with these requirements will entitle the Engineer to use a programme based on his own 
assumptions for the purpose of evaluating claims for extension of time or additional payments. 
 
If the programme submitted by the Contractor in terms of Clause 60 of the General Conditions of 
Contract, has to be revised because the Contractor is falling behind in his programme, he shall submit a 
revised programme of how he intends to regain lost time to ensure completion of the Works within the period 
defined in Clause 45 of the General Conditions of Contract or within a granted extension of time.  A proposal 
to increase the tempo of work must incorporate positive steps to increase production either by more labour 
and plant on the site, or by using the available labour and plant in a more efficient manner. 
 
Failure on the part of the Contractor to submit or to work according to the programme or revised programmes 
shall be sufficient reason for the Engineer to take steps as set out in Clause 58 of the General Conditions of 
Contract. 

 
The approval by the Engineer of a programme shall have no contractual significance other than the Engineer 
will be satisfied if the work is carried out according to the programme.  The said approval shall not limit the 
right of the Engineer to instruct the Contractor to vary the programme if necessary.  The Contractor shall 
allow for the effect of normal rainfall and special non-working days in his programme. 
 
 
 
 
 
 
 
 
 
 
 



 

 

(CRITICAL PATH MUST BE INDICATED ON PROGRAMME) 
 
 
 
PS 2 : SITE FACILITIES AVAILABLE 
 
 
PS 2.1 : Water, electricity and sewage 
 
The Contractor shall make his own arrangements concerning the supply of electrical power, water, telephone 
and all other services, both for use at the site establishment area as well as for the use in the construction of 
the Works.  No direct payment shall be made for the provision of any service and the cost thereof shall be 
deemed to be included in the rates tendered for the various items of work for which these services are 
required. 
 
PS 2.3 : Rain gauge  
 
The contractor must set up his own rainfall gauge. This item is included in the Schedule of Quantities under 
other fixed-charge obligations. 
 
PS 3 : SITE FACILITIES REQUIRED 
 
PS 3.1 : Water, electricity and sewage 
 
The Contractor shall, at his own expense, be responsible for obtaining and distributing the water and 
electricity required for construction and domestic use.  The distribution of water and electricity shall be carried 
out in accordance with the applicable laws and regulations. 
 
No separate payment will be made for obtaining and distributing water and electricity, the cost of which will 
be deemed to be included in the tendered rates. 
 
PS 3.2 : Site instruction book 
 
A triplicate book shall be provided by the Engineer to be used for site instructions. It shall at all times be kept 
on the site. 
 
PS 4 : FEATURES REQUIRING SPECIAL  ATTENTION 
 
PS 4.1 : Access to properties 
 
The Contractor shall organize the work in such a manner as to cause the least possible inconvenience to the 
employees working around the site as this is a public institution.  
 
PS 4.2 : Contractor's vehicles 
 
All equipment and vehicles used by the Contractor shall be roadworthy at all times and all drivers and 
operators shall be in possession of valid drivers' licences.   
 
PS 4.3 : Site maintenance 
 
During the progress of the work and upon its completion, the site of the works shall be kept and left in a clean 
and orderly condition.  The Contractor shall at all times store materials and equipment for which he is 
responsible in an orderly manner, and shall keep the site free from debris and obstruction.  Workers shall 
lunch or have tea breaks only in a designated area with approved refuse and toilet facilities.  
 
No open fires shall be permitted on the site. 
 
Vehicles and workers must adhere to property demarcated access routes and not take or make short cuts.   
 
 



 

 

PS 4.4 : Subcontractors 
 
The Contractor is responsible for work carried out on his behalf by subcontractors.  The Engineer will not 
liaise directly with such subcontractors, and all problems relating to payments, programming, workmanship, 
etc, shall be the concern of the Contractor and the subcontractor, and the Engineer will not be involved. 
 
PS 4.5 : Existing Services 
 
Before the Contractor commences operations, he must discuss with and have the approval of the Employer, 
authority or owner concerned regarding the method he proposes to use for relocating or safe-guarding any 
services and existing works he may encounter during construction. 
 
The Contractor shall be responsible for any damage to such existing services and works in the execution of 
this contract and shall reimburse the Employer, authority or the owner concerned for any repairs required 
and for damages. 
 
The Contractor shall be responsible for immediately notifying the Engineer and the authorities concerned 
regarding any damage caused to public services and existing works. 
 

Any alteration to public services shall be carried out by the Authority 
concerned unless the Contractor is instructed otherwise. 

The Contractor shall provide the necessary assistance during any operations necessary in connection with 
the removal, alteration or safe-guarding of any public service. 
 
PS 4.6 Safety 
 
The Contractor shall apply suitable proven methods for construction so that his activities will not constitute a 
hazard to the public or any adjacent property.  All excavations shall be suitably safeguarded and barricaded 
especially during night time, weekends or holidays and any other day of inactivity by the Contractor. 
 
PS 5 : INFORMATION SUPPLIED BY EMPLOYER 
 
Certain information contained in these contract documents, or provided separately, is being offered in good 
faith.  However, in the circumstances pertaining to the type of information supplied, no guarantee can be 
given that all the information is necessarily correct or representative.  More specifically this applies to all 
material surveys and reports and similar information, the accuracy of which is necessarily subject to the 
limitation of testing, sampling, the natural variation of material or formations being investigated and the 
measure of confidence with which conclusions can be drawn from any investigations carried out.  It also 
applies to the positions of existing services as indicated on the drawings. 
 
The Employer accepts no liability for the correctness or otherwise of the information supplied or for any 
resulting damages, whether direct or consequential, should it prove during the course of the contract that the 
information supplied is either incorrect or not representative.  Any reliance placed by the tenderer on this 
information shall be at his own risk. 
 
 
PS 6 : CERTIFICATES OF PAYMENT 
 
It was agreed that the master copy of the payment certificates would be drawn up and processed by the 
Contractor.  All costs to this effect, as well as reproduction costs shall be to the account of the Contractor.  It 
was agreed that the first month’s certificate will be evaluated and if in order, the same format will be used 
throughout the contract. 
 
 
 
 
PS 7 : CONSTRUCTION IN LIMITED AREAS 
 
In certain cases working space may be limited. The method of construction in these restricted areas will 
depend largely on the Contractor's plant.  However, the Contractor must note that measurement and payment 



 

 

will be according to the specified cross-sections and dimensions irrespective of the method used to achieve 
these cross-sections and dimensions, and that the rates and prices tendered shall be deemed to include full 
compensation for any difficulty encountered while working in limited areas and narrow widths, and that no 
extra payment will be made, nor will any claim for payment due to these difficulties be considered. 
 
PS 8 : NON-WORKING DAYS 
 
The Contractor shall not work on Sundays or on the following statutory Public Holidays:  New Years Day, 
Human Rights Day, Good Friday, Family Day, Freedom Day, Workers Day, Youth Day, National Women's 
Day, Heritage Day, Day of Reconciliation, Christmas Day and Day of Goodwill.  Whenever any of the above 
statutory Public Holidays fall on a Sunday, the following Monday shall be a Public Holiday. 
 
PS 9 : SPOIL MATERIAL 
 
No indiscriminate spoiling of material will be allowed. All surplus or unsuitable material shall be spoiled in 
designated areas as directed by the Engineer. Spoiling shall comply with the applicable statutory and 
municipal regulations. 
 
PS 10 : DRAWINGS 
 
All "as built" information, as listed below, must be submitted to the Engineer’s Representative before a 
certificate of completion will be issued. No separate payment will be made for the "as built" drawings 
 
PS 11 : SAMPLES 
 
The Contractor shall at his own cost, supply all samples that may be required.  Material or work not 
conforming to the approved samples shall be rejected.  The Engineer reserves to himself the right to submit 
samples to any tests to ensure that the material represented by the sample conforms to the requirements of 
the specifications.  The cost of all tests failed shall be for the Contractor’s account. 
 
PS 12 : MANUFACTURER'S INSTRUCTIONS 
 
The recommendations of the manufacturers of patented materials must be strictly adhered to regarding the 
use, mixing, application, fastening, etc. thereof except when otherwise instructed in writing by the Engineer. 
 
PS 13 : MATERIALS AND PLANT 
 
The contractor, when using materials that are required to comply with any standard specification, shall, if so 
ordered, furnish the engineer with certificates of compliance. 
 
Where so specified, materials shall bear the official mark of the appropriate authority.  Samples ordered or 
specified shall be delivered to the engineer's office on the site free of charge. 
 
Where proprietary products have been specified, similar products may be used subject to the prior written 
approval of the engineer. 
 
Unless otherwise specified, all proprietary materials shall be used and placed in strict accordance with the 
relevant manufacturer's current published instructions. 
 
Unless anything to the contrary is specified, all manufactured articles or materials supplied by the contractor 
for the permanent works shall be unused. 
 
Existing structures on the site shall remain the property of the employer and except as and to the extent 
required elsewhere in the contract, shall not be interfered with by the contractor in any way. 
 
Materials to be included in the works shall not be damaged in any way and, should they be damaged on 
delivery or by the contractor during handling, transportation, storage, installation or testing they shall be 
replaced by the contractor at his own expense. 
 



 

 

All places where materials are being manufactured or obtained for use in the works, and all the processes in 
their entirety connected therewith shall be open to inspection by the engineer (or other persons authorised 
by the engineer) at all reasonable times, and the engineer shall be at liberty to suspend any portion of work 
which is not being executed in conformity with these specifications. 
 
The contractor shall satisfy himself that any quarry selected for use provides the necessary mined material 
in accordance with the specification. 
 
PS 14 : NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 
 
The Contractor shall erect the necessary signs, notices and barricades for the duration of the contract in 
order to safeguard both the works and the public. 
 
Notices, signs and barricades as well as advertisements may be used only upon approval by the Engineer, 
and the Contractor shall be responsible for their supply, erection, maintenance and ultimate removal and 
shall make provision for this in his tendered rates. 
 
The Engineer shall have the right to have any sign, notice or advertisement moved to another position or to 
have it removed from the site of the works, should it in any way prove to be unsatisfactory, inconvenient or 
dangerous to the general public. 
 
Such notices, signs and barricades shall be provided and erected at the Contractor's own expense. 
 
The standard name board of the South African Association of Consulting Engineers is specified.  The cost of 
which shall be included in the rates tendered for items 1300 (Colto) of the Schedule of Quantities. 
 
PS 60 : SETTING OUT OF WORK 
 
Reference and level beacons will be shown to the Contractor by the Engineer at the commencement of the 
Contract and the Contractor will be responsible for transferring the data to the Site of Works. 
 
The Contractor shall check the condition and accuracy of all reference and level beacons and satisfy himself 
that they have not been disturbed and are true with regard to position and level.  A beacon that has been 
disturbed shall not be used until its true position and level have been re-established and the new values have 
been certified by the Engineer.  The Contractor shall thereafter be held entirely responsible for the protection 
of all reference and level beacons. 
 
The Contractor shall submit the method of setting out he proposes to employ to the Engineer.  Accurate 
control of line and level shall be provided by the Contractor at all stages of construction. 
 
Work set out by the Contractor may be checked by the Engineer and any errors found shall be rectified by 
the Contractor at his own expense.  The Contractor shall supply any instrument, equipment, material and 
labour required by the Engineer for this survey work.  Any assistance, including checking given to the 
Contractor by the Engineer or any setting out done by the Engineer for Contractor shall not be held as 
relieving the Contractor of his responsibility for the accurate construction of the Works. 
 
PS 16 : WORKMANSHIP AND QUALITY CONTROL 
 
The onus to produce work which conforms in quality and accuracy of detail to the requirements of the 
Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute 
a quality-control system and provide experienced foremen, materials technicians, other technicians and 
technical staff, together with all transport, instruments and equipment, to ensure adequate supervision and 
positive control of the works at all times. 
 
The costs of all supervision and process control, including testing thus carried out by the Contractor shall be 
deemed to be included in the rates tendered for the related items of work.  
 
The Contractor's attention is drawn to the provisions of the various standardized specifications regarding the 
minimum frequency of testing that will be required for process control.  The Contractor shall, at his own 
discretion, increase this frequency where necessary to ensure adequate control. 



 

 

 
On completion of every part of the work and submission thereof to the Engineer for examination, the 
Contractor shall furnish the Engineer with the results of all relevant tests, measurements and levels to indicate 
compliance with the specifications. 
 
PS 17 : TRANSPORT OF MATERIAL 
 
All costs of transporting material shall be included in the applicable tendered rates.  All references in the 
specifications to transport, overhaul and haul distances shall be deleted irrespective of whether or not the 
deletion is included in these project specifications. 
 
 
PS 60 : LIAISON WITH LOCAL AUTHORITIES 
 
The Contractor will have to liaise with local authorities regarding the following matters: 
 
 (a) Protection of existing services during construction.  
 
All the relevant authorities were notified of above operations.  It is then the Contractor's onus to immediately 
contact all these authorities and to accommodate their involvement in his programme of work.  The Contractor 
should also warn the authorities at least 48 hours before the actual work commences.  Compensation for 
delays, losses or accidents will not be considered should the Contractor at any time have failed to keep the 
local authorities informed. 
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CONTRACT NO. LNM053/2020/21 
 

ELECTRIFICATION OF MATHIBELA VILLAGE (185) 

 

 
 
 

 

PART C3.3.2 
 

Technical Project Specifications 
 

Works & technical information: Electrification 

SCOPE 

Supply labour, transport and material to construct the complete electrical infrastructure and house 

connections for the Village in question including design, site establishment and everything else to complete 

the installation as described in the technical specifications and attached drawings. 

The contractor produces and submits a quality plan and construction program to the employer within one 

week of acceptance. The construction program will be in bar chart format. The contractor provides all plant 

and materials - except the material under plant and materials which the employer will provide- equipment 

and labour for the whole of the works, which includes: 

TEMPORARY WORK 

Clear the right of way and campsites, in order to erect the necessary site offices, own accommodation 

facilities, sanitary units, bulk water containers, site store, etc. The works also include the cleanup of site 

camp and site store, as well as transportation of excess material not used, back to the stores. 

PERMANENT WORK 

Position all poles and any stays associated with a particular structure, using the services of an ESKOM 

approved registered surveyor. 

Excavate pole, stay and strut holes, erect wooden poles, stays and struts and backfill and compact pole, 

stay and strut holes in layers of 300mm. 

 

C3.3.2 Technical Specification 
 



 

 

Install MV and LV stays in accordance with the distribution standard. 

Assemble the MV structures as well as the aerial bundle conductor LV structures according to the 

distribution standards. Wooden poles of 7m, 9m and 11m are used and structures are single-pole design. 

Assemble and install the MV links according to distribution standards. 

Run out and string bare overhead line conductor (ACSR), code name fox, and 2, 3 and 4 core 35mm2 

Install the transformers, including MV surge arrestors, LV fuse protection units. Pole mounted 11kv/480v 

dual phase transformers of preferred size 32kva, and 11kv/460 v 16kVA to be used. 

Excavate trenches to a depth of at least 600mm for type 1 MV and LV three-point star earth electrodes, 

install electrodes and backfill and compact on completion. 

Install pole top distribution boxes complete with one pigtail bolt and one eyenut per distribution box. 

Connect pole top boxes to LV feeders with phasing as indicated on drawing. 

Test and commission infrastructure. 

Excavate 5 m and 7m pole holes where 5m and 7m service poles are necessary, erect 5m and 7m wooden 

poles, backfill and compact pole in layers of 300mm. 

Install meters inside meter box, and plugs in houses. 

Connect meters to pole top box via overhead airdac, according to distribution standard. 

All materials must be brand new. 

Test and commission house connections and issue COCs. 

Capture all connections on CORDAPTIX prepaid bulk uploads, fill in connection slips in full. 

The work will be taken over by the employer on completion. 
 

RESTRICTIONS IN PROVIDING THE WORKS 

a) Visit every resident and arrange access for mid-block electrification. 

b) Treat residents in a courteous, friendly and polite manner and keep them informed of changes to the 

required access. 

c) Foster close relationships with recognized community structures. 

d) Staff other than key contractor -staff is employed from the local community. 

e) Definition of completion: The works are to be completed in accordance with the specifications in all 

respect and taken-over by the employer, except cleaning of the site and breaking of camp which may 

be done within 1 week after completion. 

f) All services shall be in accordance with ESKOM distribution services standard and specifications. 

 
 
 
 
 
 
 
 
 



 

 

TECHNICAL SPECIFICATIONS 

Note: Unless otherwise specified the material shall be in accordance to the specifications listed in the 
ESKOM NEC small works contract. 

WORK SPECIFICATION 

NOTES: 

a) All work shall be in accordance with the relevant ESKOM specification. 

b) All labour cost shall be included in quoted rate. 

 
1.1 .A PRELIMINARIES & GENERAL  
1. A.1 TO 1.A.6   TRANSPORT 

a) The specific contractor shall supply, transport and off-load all material on the site. 

b) No additional transport charges will be entertained, except for ESKOM provided     materials. 

1.A.7 TO 1 .A. 12   SITE ESTABLISHMENT AND TIME RELATED COSTS 

a) The specific contractor shall supply a suitable site office, site store with a store man, staff 

accommodation and security. 

b) The specific contractor shall supply suitable supervision on site. 

c) the contractor shall also be responsible to remove all facilities established on site after his work is 

complete. 

1. A.13   DESIGN 
 

a) The specific contractor shall supply a complete design to ESKOM specifications. 

 
 1.1. B PEGGING OUT THE WORKS 

a) The contractor shall deliver the completed work in accordance with the specifications and to the total 

satisfaction of ESKOM in regard to the clarity, quality accuracy and neatness. 

b) Reporting any incident pertaining to the environment, wild life, accidents and damages to property,  

c) The routes of the power lines shall be pegged such that the said lines can be erected in strict 

accordance with the code of practice for overhead power lines and the specifications of the relevant 

sections of the Occupational Health and Safety Act, Act 85 of 1993, and any regulations which may 

apply. 

d) The contractor shall obtain permission from the property owners to clear bush and/or trees before any 

work is carried out. 

e) The contractor shall open a "line of sight" for survey purposes only for surveying lv routes. For 

surveying MV feeder routes the clearances shall comply with the relevant standards. 

f) Cost to include for all bush clearing and/or tree felling  

g) The contractor shall repair all fences damaged by him to the satisfaction of the property owner  

h) The contractor shall set out the line route with its angle, tee-off, terminal and transformer pole 

positions in accordance with the stipulated route.  



 

 

i) The contractor shall peg the pole, stay and/or strut positions at each bend, tee-off and transformer 

point. 

j) The contractor shall peg on-line positions between points. It is important to take note of topographical 

features in the positioning of pole, stay and/or strut positions. All deviations should be referred back 

to the project engineer. 

k) The contractor must return at least one township layout plan with the medium voltage and low voltage 

"as-pegged" lines indicated in different colours. 

 
1.1. С DIGGING HOLES 

a) The contractor shall provide all trenching, excavation of pole and stay holes, bedding material, back 

filling and surface reinstatement as required. 

b) Pole holes shall be dimensioned as per drawing DDT-0332.  

c) Stay holes shall be dimensioned as per drawing DDT-0360. 

d) All excavations shall be kept covered or barricaded, if not attended to, in a manner accepted by 

ESKOM to prevent injury to people or livestock. 

e) The contractor must allow for all soil conditions in his tender price. No additional payments will be 

considered. 

f) Risk of collapse and keeping excavations free of water shall be included in the quoted rate 

1 1.D POLES 

a) All poles shall be positioned plumbed vertical in the centre of the excavations viewed from any 

direction. 

b) Planting of poles and backfilling of holes shall be in accordance with SCSSCAA01. 

 
1 1.E НV STRUCTURES 

a) Supplying and installing all hardware according to the relevant structure drawings. 

1.1. F HV STAYS 

a) Supply and install complete stay assembly according to relevant structure drawing. 

b) Planting of stays and backfilling of holes shall be in accordance with SCSSCAA01. C) risk of collapse 

and keeping excavations free of water shall be included in the quoted rate. 

c) All stays shall be planted with the relevant stay plates fitted on the stay rod. 

d) The stay plate shall be placed up against undisturbed soil on the pole side of the hole, the hole shall 

be backfilled and compacted in layers of 260mm. 

e) Struts shall be fitted with barbed wire anti climbing devices. 

1.1. G LV STRUCTURES 

a) Supplying and installing all hardware according to the relevant structure drawings. 

b) All in accordance with eskom's distribution construction standards.  

c) Lv abc fittings shall conform to scsscaal4. 



 

 

d) Non-tension phase connections on abc shall be made using a 95/35 - 95/35 ipc in accordance with 

D-DT-3039 (part 9) . 

e) Non-tension neutral connections on abc shall be made using one h crimp in accordance with D-DT-

3019 (part 9) per connection. 

f) The ABC shall be connected to the pole-top distribution box using 1 x 35 - 95/6-25 IPC (refer to D-

DT-3039 (part 9)) for phase connections and 2 x 35-95 (pg)/6-25 (IPC) (refer to D-DT-3039 (part 9)) 

for neutral connections: or 

g) The connector housing shall be made entirely of weather resistant plastic materials. No metallic parts 

outside the housing will be accepted (except for the tightening bolt). 

h) The tightening bolt shall incorporate an over torque shearing head which will allow a clamping torque 

in conformity with the manufacturer's re-commendations. Without the use of any special tools. 

i) No energized parts shall be exposed or accessible by the operators during installation. 

j) All mounting hardware shall comply with the ESKOM distribution standard for bare neutral ABC. 

k) Suspension bracket max. vertical load - 700 DAN  

l) Strain clamps max. horizontal load - 1600 DAN  

m) Brackets are to be manufactured from corrosion resistant materials. Galvanized steel brackets are 

not acceptable.  

n) Cable ties in accordance with D-DT-3075 shall be used to avoid loosening the bundle at all structures 

including transformer structures. The general positions of cable ties are shown on the relevant 

structure drawings. Additional ties shall be fitted as required. 

o) On all bare neutral ABC systems the neutral shall be insulated from the strain clamp to the transformer 

connection with a UV protected covering. Refer to d-dt-3127.  

p) All ABC tails or ends shall be sealed using end caps. 

 
1.1. H LV STAYS 

a) Supply and install complete stay assembly according to relevant structure drawing. 

b) Planting of stays and backfilling of holes shall be in accordance with scsscaa01.  

c) Risk of collapse and keeping excavations free of water shall be included in the quoted rate. 

d) All stays shall be planted with the relevant stay plates fitted on the stay rod. 

e) The stay plate shall be placed up against undisturbed soil on the pole side of the hole. The hole shall 

be backfilled and compacted in layers of 260mm. 

f) Struts shall be fitted with barbed wire anti climbing devices. 

 
1. 1. I  SERVICE BOXES 

a) Supply and install pole-top distribution box complete with tails, stainless steel strapping and 

connectors to ABC 

b) The pole-top distribution box shall be in accordance with SCSSCAAH3.  



 

 

c) The pole-top box shall be connected so that the loads are, as far as practicable, balanced across 

phases with reference to the LV distributor. (see phasing on design drawing).  

d) The pole-top box shall be secured to the pole using stainless steel strapping D-DT-3131. 

 

1.1. J STRINGING 

a) All stringing shall be done according to the approved sag and tension charts. 

b) The contractor shall provide suitable dynamometer sighting rods or other approved apparatus 

necessary for proper checking of the work.   Dynamometers shall be calibrated in kg or kN  

c) All joints and connections shall be the compression type and shall comply with the requirements of 

SCSSCAAG5: 

d) Only persons who have passed ESKOM approved compression jointing training and have proof of 

this are permitted to perform this work on the ESKOM network. 

e) No joints shall be placed in crossing spans. 

f) Joints shall, as far as possible, be made in the middle third of a span. No joint shall be placed within 

20m of a structure. 

 
1. 1. К TRANSFORMER STRUCTURES 

a) Supplying and installing all hardware according to the relevant transformer structure drawing. 

b) Supply all equipment to install the transformer.  

c) Connection of transformer onto MV overhead line via relevant crimps.  

d)  all existing transformers to be upgraded to ESKOM specifications. In cases where bare LV at the 

transformer will not provide sufficient clearances, the bare LV conductor is to be replaced with ABC 

conductor to the first LV pole from the transformer. 

1 1.L  INSTALLATION EARTHING 

a) Transformer earthing (electrode details and resistivity values) shall be in accordance with 

SCSASAAL9, distribution standard, part 2. (earthing standard) 

b) Tendered rate shall include for excavation of cable trenches in all types of material, and shall include 

for backfilling of trenches in layers of 260mm. 

1 1.M POLE NUMBERING 

a) Supplying and installing all tags, punches and equipment to install MV and LV pole numbering. 

b) All labelling and marking in accordance with ESKASAANO. 

c) MV and LV poles shall be numbered as indicated on the design drawing. 

1.1. N COMMISSIONING INFRASTRUCTURE 

a) Infrastructure to be commissioned according to SCSASABZ1. 

b) Handing over and documentation to be completed per transformer zone. 

c) Contractor to supply all test equipment necessary for testing of infrastructure. 

d) Contractor to timeously arrange for outages for commissioning purposes, 



 

 

 
1.1.P  OTHER 
 
1.0.1 MORSDORFER FUSE ASSEMBLY INSTALLATION SHALL INCLUDE: 

a) The LV fuse units shall be positioned in a way that facilitates ease of operation from ground level 

using a link stick with the appropriate attachments. 

b) The units shall be placed below the LV conductor and the position shall also allow 

c) For future LV units to be installed where upgrading of the network is anticipated.  

d) The transformer structure drawing D-DT-0309 indicates proposed fuse unit 

e) Positions for up to 4 units. Typically. Two LV feeders can be fed from one fuse unit. 

1.1.0.2 CUT-OUT FUSE ASSEMBLY INSTALLATION 

a) Supplying and installing all material and equipment necessary to provide a complete fuse assembly 

installation according to the relevant distribution drawing. 

1.1.0.3 SITE ESTABLISHMENT TO INCLUDE: 
 
SITE OFFICE 

a) The contractor shall provide onsite a minimum of 1(one) well illuminated, insulated and ventilated site 

office. This site office shall be painted inside and outside and shall be of sufficient size and adequately 

furnished to ensure proper administration of this works. The employer or his authorized representative 

supervisory staff will utilize this site office. 

 

b) One site office shall be of sufficient size to accommodate site meetings and to keep all drawings and 

documents needed for the works. A proper and updated indication of progress will be done on the 

layout plans and program for each site meeting. 

c) Site office 3m x 4m (minimum) furnished with the following: 

 1 x table 1,6mx 1.2m  

 8 x chairs 

 1 x pin board 1,6mx 1,2m  

 1 x lockable filing cabinet  

 1 x toilet (chemical) 

 emergency kit 

d) Provision shall be made for a suitable water supply, sanitary facilities and first aid facilities at the site 

office. The contractor shall ensure a means of communication between the site office and project 

manager’s office. 

e) The contractor shall provide a fenced-in yard for the whole of the contract period. 

f) The location of the site offices shall be determined on site in collaboration with the employer or his 

authorized representative. The contractor shall remove these site offices and the area cleared to the 

satisfaction of the employer or his authorized representative on completion of this works. 



 

 

g) Tenderers shall take note that the total cost involved in these site offices shall be included in the rate 

for site establishment offered 

h) Establishment of facilities on site such as plant, sheds, water, electricity, lighting, etc. 

i) Removal of facilities from site after completion of work.  

j) Any additional cost deemed necessary by the contractor to comply with contractual requirements. 

1.1.0.4  STORE AREA 

a) The contractor shall provide onsite a suitable site store for the temporary storage of material and 

equipment. 

b) The location of the site store shall be determined on site in collaboration with the employer or his 

authorized representative. 

c) This site store shall be removed and the area cleared to the satisfaction of the employer or his 

authorized representative on completion of the works. 

d) The contractor shall provide a qualified store-man to receive and issue materials. This store-man shall 

maintain a proper administrative record reflecting all materials received and issued. Stock shall be 

taken of at the end of each calendar month and a full stock report shall be submitted to the employer 

or his authorized representative at the first site meeting following the end of a particular month. 

1 1.0.5  SAMPLE LINE BOARD 

a) The contractor shall build and provide onsite a sample line and material boards as specified in 

Annexure a:   sample line and material board standard: 

b) ESKOM northern region 

c) Rate to allow for all material necessary to build sample line and material board.  

d) This sample line shall be removed and the area cleared to the satisfaction of the employer or his 

authorized representative on completion of the works. 

P  OTHER 
 
1 1 Р.2  PREPAID METER: 

a) All meters to be supplied by contractor 

b) Meter to be 20A prepaid keypad type meter 

c) All meters to be sourced from approved ESKOM suppliers with whom ESKOM has current year 

contracts in place. 

d) Details of order to be submitted to the engineer for approval before confirmation of order. 

e) Rate to include for mounting of meter onto meter base. 

1.1 .P.3  METER BASE, PLUGS AND U7 METER BOX: 

a) Meters to be mount on outside of customers house inside an approved u7 meter box. 

b) Contractor to supply and install meter box and ECU base and all mounting materials for fixing these 

to an outside wall of the customer's premises.  

c) Contractor to supply and install double plug outlet boxes according to specification. These plug boxes 

to be installed on inside wall of houses, as close as possible to the meter box on outside wall. 



 

 

d) Contractor to supply all fixing materials necessary 

e) Contractor to supply and install all wiring and consumable necessary to electrically connect the meter, 

and the meter to the plug box. 

1.1. P.4 OVERHEAD CONNECTION 

a) Connections will be made overhead. 

b) Contractor to supply and install all material necessary for a complete overhead connection to each 

dwelling.  

c) Rate to include the supply of all material, installation of the material, stringing of the Airdac, connection 

of Airdac to meter base. 

1.1. P.9  ENERGIZE, TEST& C.O.C. OF INSTALLATION 

a) House connection to be commissioned and tested according to SCSASABZ1. 

b) The contractor is to submit a copy of the certificate of compliance (COC) for each 

c) Meter installed and tested to the project manager.  

d) CRP data according to customer services department requirements and standards 

e) (refer to Annexures C of SCSASABZ1) to be captured in electronic format (Excel) 

f) After COC of installation has been issued, and submitted to the project manager monthly. 

1.2  MATERIAL SPECIFICATION 
NOTES: 

a) The contractor shall supply all the material necessary to complete the construction of this line. 

b) The contractor shall transport and off-load all material from the manufacturer to the construction camp. 

c) The contractor shall transport all equipment and material for the day's work 

d) From the construction camp and off-load it at the specific pole position. 

 
1.2. A  PRELIMINARIES 
2. A.1    TRANSPORT 
 

a) The specific contractor shall supply, transport and off-load all material on the site.  

1.2. В PEGGING OUT THE WORKS 

a) The contractor shall supply all the equipment necessary for the pegging of the work. 

b) The contractor shall supply all the steel pegs and peg markers for the pegging of the work. 

1.2. C  DIGGING HOLES 
 
The contractor shall supply all material and equipment necessary for the excavations of the pole and stay 
holes. 
The contractor shall transport all the material and equipment to and from the construction camp. 
1.2. D  POLES 

a) Wood poles shall be used as the standard pole for reticulation through the town 

b) Wood-poles shall have fibre strength of at least 55 MPa and shall be in accordance with 

SCSSCAAD7. 

c) Only poles from ESKOM approved suppliers may be used. 



 

 

1.2. E  HV STRUCTURES 

a) The contractor shall supply all the equipment necessary for dressing the structures according to the 

relevant distribution drawing. 

b) The contractor shall supply additional bolts with nuts and washers. 

c) Bolts, nuts and washers shall be hot dipped galvanized to specification.  

d) bolts shall be to SABS 135 with a strength Grade of 4.8. 

1.2. F  НV STAYS 

a) The contractor shall supply all the equipment necessary for planting the stay 

b) Stay rods shall be M20 size with length 2.0m 

1.2. G LV STRUCTURES 

a) The contractor shall supply all the equipment necessary for dressing the structures according to the 

relevant distribution drawing. 

b) Connectors shall be of the insulation piercing type for main and tap conductors, except for the bare 

neutral when a double PG clamp will be utilized.  

c) The connector housing shall be made entirely of weather resistant plastic materials. 

d) No metallic parts outside the housing will be accepted (except for the tightening bolt). 

e) The tightening bolt shall incorporate an over torque shearing head which will allow a clamping torque 

in conformity with the manufacturer's re-commendations. Without the use of any special tools. 

f) No energized parts shall be exposed or accessible by the operators during installation. 

g) All mounting hardware shall comply with the ESKOM distribution standard for bare neutral ABC. 

Suspension bracket max. Vertical load - 700 DAN. strain clamps max. Horizontal load - 1600 DAN  

h) brackets are to be manufactured from corrosion resistant materials. Galvanized steel brackets are not 

acceptable. 

 
H  LV STAYS 

a) The contractor shall supply all the equipment necessary for planting the stay 

b) Stay rods shall be M12 size with length 1 -5m 

1.2. I SERVICE BOXES 
 
The contractor shall supply the pole-top distribution box complete with tails, stainless steel strapping and 

connectors to ABC. 

The pole-top distribution box shall be in accordance with scsscaah3.  

The pole top boxes shall be equipped with one 60A MCB. 

I 2 J STRINGING 

a) All aluminium reinforced conductor to be Eskom marked conductor. 

b) All joints and connections shall be the compression type and shall comply with the requirements of 

SCSSCAAG5: 

1.2.К TRANSFORMER STRUCTURES 



 

 

a) The contractor shall supply all the equipment necessary for installing the transformer structure 

complete with transformer according to the relevant transformer structure drawing. 

1 2.L  INSTALLATION EARTHING 

a) The contractor shall supply all the material necessary to install the complete earth as required in the 

relevant distribution drawing. 

1 2.M POLE NUMBERING 

a) The contractor shall supply all the tags, punches and nails to install the pole numbering. 

1 2.N COMMISSIONING INFRASTRUCTURE 

a) The contractor to supply all material necessary to perform commissioning in accordance with 

SCSASABZ1. 

b) Equipment labelling: the contractor is to ensure that the applicable standards regarding the labelling 

of equipment and poles are adhered to. 

c) Data and information: the contractor shall be responsible to submit the following data to the employer 

in the correct format. 

d) As-built drawings according to land development department requirements and standards (refer to 

Annexures for the requirements). The contractor will forward the updated drawings to the design 

consultant or the ESKOM project engineer (within one week after project completion) to be updated 

electronically. The project manager will ensure that the design consultant or the ESKOM project 

engineer then forward the drawings to the relevant land development office (within two weeks after 

capturing by the contractor). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

DRAWINGS 

SEE ATTACHED DRAWINGS (ANEXTURE H) 

STANDARD SPECIFICATIONS 

The contractor is to take note of the standards and specifications as listed in the table below. 

SPECFICATIO
N NO. 

TITLE /DESCRIPTION OF STANDARD AND 
SPECIFICATION 

DATE OF 
REVISIO

N 

TICK IF 
PUBLICLY 

AVAILABLE 

SCSASAAMO ESKOM DISTRIBUTION STANDARD PART 0: 
STRUCTURES, DEFINITIONS, ABBREVIATIONS AND 
EXEMPTIONS. 

REV 1  

SCSPVABF3 ESKOM DISTRIBUTION STANDARD PART 0: 
OCCUPATIONAL HEALTH AND SAFETY 
REQUIREMENTS TO BE MET BY CONTRACTORS 
AND SUB-CONTRACTORS EMPLOYED BY ESKOM. 

REV1  

SCSASAAL9 ESKOM DISTRIBUTION STANDARD PART 2: MV 
AND LV 
RETICULATION EARTHING. 

REV 2  

SCSASAAM2 ESKOM DISTRIBUTION STANDARD PART 3: LV 
OVERHEAD RETICULATION. 

REV 4  

SCSAGAAF5 ESKOM DISTRIBUTION STANDARD PART 3: LV 
PROTECTION PHILOSOPHY. 

REV1  

SCSASAAP2 ESKOM DISTRIBUTION STANDARD PART 4: 22KV 
OVERHEAD RETICULATION UP TO HARE/OAK 
CONDUCTOR. 

REV0  

SCSASAAS3 ESKOM DISTRIBUTION STANDARD PART 8: 
ELECTRIFICATION 

REV 2  

SCSASABZ1 HANDING OVER DOCUMENTATION: MAJOR/MINOR 
RETICULATION ELECTRIFICATION 

REV0  

List of specifications 
 
NOTES TO TABLE: 

a) This is a list of all the specifications and other documentation referenced or described as being part 

of the works information. 

b) The list includes publicly available standard specifications which may not be attached, but which are 

part of the works information. 

c) Variations to standard specifications are also listed as applicable and are attached. 

d) A detailed description of each part of the works, including a bill of quantities, is attached to this 

document. 

e) The contractor must be in possession (on site) of the latest ESKOM distribution standards, parts 2, 3, 

4, 8 and 9. Failure to adhere to this requirement may lead to the termination of this contract. 

 
 
 
 
 
 
 
 
 



 

 

 
TABLE: REFERENCE TO NATIONAL AND INTERNATIONAL STANDARDS 
 

Topic Document 

Aerial Bundled Conductor 
 
Bolts and Nuts 
Bolts, Eye 
Busbars 
 
CNE 
Cables, installation of electric 
Cables, low voltage 
Cables, medium voltage 
Cables (house service split concentric) 
Cable Glands 
Cables Ties 
Clamps (strain for split concentric) 
Clamps (suspension for split concentric) 
Clamps Strain 
Clevis Tongue Adaptor (Twisted) 
Clips for Wiring 
Compression Fittings 
Concrete Poles 
 
Conductor ACSR/AAC and AAAC 
Conductor, Covered 
Conduit 
Connectors, lug/ termination 
Connectors, insulation piercing 
 
Conductor, mid-span/ full tension 
Connectors 
Cross Arm Braces 
 
 
Cross Arms 
D Fuses 
 
Earthing Rods 
Electricity Dispenser 
Fitting (strain and suspension) 
ABC 
Fuse Holder 
Fuses 
 
Galvanizing 
 
Harness Wiring 

SABS 1460, Part 1 to 3 
DTS 0105 (NRS 060) 
SABS 135 
SABS 178 
SABS 1195 
 
 
SABS 1268: 1979 
NRS 016: 1991 
SABS 0198: 1988 
NRS 012: 1991 
NRS 013:1991 
DTS 0084 (NRS 017) 
SABS 808 
DTS 0086 (NRS 020) 
 
SABS 178 
SABS 178 
 
BS 3260 Part 1 (Tests) 
SABS 470 
DTS 0106 
SABS 602 
DTS 0087 (NRS 021) 
 
NRS 028 
EDF 6737/ HN 33 E60 
(Main cable 360 mm2 to 70mm, take-off 
6mm to 35 mm) 
 
SABS 0162 
SABS 1200 H/HA 
 
SABS 0162 
SABS 1200 H/HA 
DTS 0048 Rev 0 
 
SABS 1063 
SABS 0199 
SABS 6024-1 
NRS 009-1 
DTS 0105 (NRS 060) 
SABS 172 
SABS 763: 1988 
SABS 935 

Insulator Hardware 
Insulator Spindle 
Isolator 
 
 
Line Construction 
Links Trilinks 
Links, ganged 3 phases (isolators) 
Link, pull Stick (Knife links) 
Links, single Pole “Hulinks” 
Long Rod Insulators 

IEC/ NWS 6036 
DTS 0092 
SABS 0162 
SABS 1200 H/HA 
 
NWS 6012 
IEC/ NWS 6036 
IEC/ NWS 6036 
IEC/ NWS 6036 
IEC/ NWS 6036 
DTS 0092 



 

 

Topic Document 

 
Miniature Circuit Breakers OHASA Act (1993) 
and it’s regulations and amendments 
 
Pole Top Service Box 
Post Insulators 
Preformed Tension Wraps 
Preformed Ties 
 
Ready Boards 
Reticulation LV 
Road crossing standard 
 
Safety on Construction Sites 
Service box 
Stainless Steel Straps and Buckles 

 
SABS 606 
 
 
DTS 0104 (NRS 032) 
DTS 0092 
SABS 178 
 
 
DTS 0085 (NRS 019) 
DTS 0090 (NRS 023) 
DTS 0060 
 
NWS 1058 
DTS 0104 (NRS 032) 
 

Stay Assemblies 
Stay Attachment Brackets 
Stay Insulators 
Stay Wires 
Surfix Wiring 
Surge Diverters 
Symbolic Safety Signs 
 
Transmission line hardware 
 
Washers 
Wire, PVC Covered 
Wire Rope Grips 
Wood Poles, pine gum 

BS 16 
SABS 0162 
 
SABS 602, Part 5 
SABS 1607 
NWS 1108 
SABS 606: 198 
 
NWS 6027 
 
SABS 135 
SABS 602 
BS 462 
SABS 753 
SABS 754 

 
 
 
 
 
 

Guidelines and Recommended Practices 

 
 

Title Document 

Overhead Reticulation: Recommended Practice for Low Cost Urban 
Reticulation 
 
Eskom Electrification Standard : Volumes 1 & 2 
 
Code of Practice for the Application of CNE on Low Voltage Distribution 
Systems. 
 
Power Line Crossing of Proclaimed Roads, Railway Lines, Tramways and 
Important Communication Lines. 
 
Code of Practice for Joint use of Structures for Power and 
Telecommunication Lines. 

 
NRS 023: 
1991 
(DTS 0090) 
 
 
 
NRS 016 : 
1991 
(DTS 0103) 
 
DTS 0060 z 
NRS 043 of 
1997 
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ELECTRIFICATION OF MATHIBELA VILLAGE (185) 
 

 

 
 

 

 

 

 

 

S4.2 Site Location 

 Project area Locality : MATHIBELA Village 

   Coordinates 240 18’ 14. 52” S 290 20’53”. 48 E 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C4 Site Information 
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