



# **LEPELLE-NKUMPI** **LOCAL MUNICIPALITY**

## **ERRATUM**

Kindly note that the CIDB grading for the below projects as advertised in City Press on 26 July 2015 and Sowetan on 27 July 2015 were wrongly stated and are corrected as follows:

<b>Bid Description</b>	<b>Corrected CIDB Grading</b>
All development of recreational facility projects	2CE PE/3CE
Community hall construction	4GB PE/5GB
Installation of high mast lights	2EP PE/3EP
Installation of streetlights from Lebowakgomo Zone F traffic lights to Zone A hospital	3EP PE/4EP

**Mr NL Ramothwala – Acting Municipal Manager**