

LEPELLE-NKUMPI LOCAL MUNICIPALITY

Postal Address
Private Bag X07
CHUENESPOORT
0745

www.lepelle-nkumpi.gov.za

Physical Address 170 BA Civic Centre LEBOWAKGOMO, 0737

Tel: (+27)15 633 4500 Fax: (+27)15 633 6896

itares e concentration

SUPPLY CHAIN MANAGEMENT UNIT

ERRATUM

20 January 2021

PROJECT NAME: ELECTRIFICATION OF 100 CONNECTONS IN BOLAHLAKGOMO VILLAGE WITHIN LEPELLE-NKUMPI LOCAL MUNICIPALITY AREA

PROJECT NUMBER: LNM001/2021/22

BELOW FIND ERATTUM:

LEPELLE-NKUMPI NUMBOR
SUPPLY CHAIN MANAO
QUOTATIO

2 D JAN 2022

1 .	PRIVATE BAG XUT CH	VENESPOORT OF
Functionality	LIMPOPO F	BOOKINGE
Company Experience (Certified copies of appointment completion certificates in ELECTRIFICATION PROJECTION PROJ	t letters and CTS)	
1 – 2 appointment letters and completion certificates		10
3 – 6 appointment letters and completion certificates		25
7 – above appointment letters and completion certificat	es	40
Total	ĺ	40
Project Manager with minimum National Diploma (NQF6) Ele	ectrical and	10
relevant working experience of five years (attached certified of	oples of	1
qualification and two page CV with contactable references).	:	
Safety Officer with minimum of SAMTRAC certificate or Diplowith minimum two years relevant working experience (attache copies of qualification and two page CV with contactable reference)	d certified	10
Total		20
FINANCIAL REFERENCE		
Attached letter of intent from Registered financial institution with full of guarantor in the amount of 10% as specified for surety purposes	letails as	20
Total	ŀ	20

MUNICIPAL CALL CENTRE NUMBER: 0800 222 011

TARGETED GOALS: (Proof of registration documents of Plant or letter of intent to rent)Required plant: Crane truck greater than 7 ton with a crane (load test certificate) certificate registered with truck documentation> (NB. Letter of intent to rent must be accompanied by proof of registration.) Total	20 20
Functionality Threshold	60
Total Points for Functionality	100

Kindly draw your attention to the corrected required company experience - (Certified copies of appointment letters and completion certificates in ELECTRIFICATION PROJECTS

The Closing Date is extended as follows:

Date: 27 JANUARY 2022

TIME: 11H00 AM

We apologize for any inconvenience experienced

MANKGA KG

ACTING MUNICIPAL MANAGER

LEPELLE-NKUMPI MUNICIPALITY
SUPPLY CHAIN MANAGEMENT
QUOTATION ADMINISTRATION
2 0 JAN 2022
PRIVATE BAG X07 CHUENESPOORT 0745
LIMPOPO PROVINCE

